
 

                 Bell Elementary School – Interior Remodel

  Bid Package #1

Bid Package #1 Includes the Following Trade Contracts.
Building Demo, Door Assemblies Supply & Install, Finish Flooring, Gypsum Board Assemblies, Painting, Specialty Items, 
Signage, Window Treatments, Plumbing, HVAC, and Electrical 



 REQUEST FOR BIDS
         BID PACKAGE #1

Crossland Construction Company, hereinafter called the Construction Manager, will receive bids in care of Tulsa Public 
Schools at the Education Service Center 3027 S. New Haven Ave. Tulsa, OK 74114 until 2:00 PM, Tuesday November 
15, 2022, for Bid Package #1, ISD #1 Bell Elementary School Interior Remodel; Building Demo, Door Assemblies – 
Supply & Install, Flooring, Gypsum Board Assemblies, Painting, Specialty Items, Signage, Window Treatments, 
Plumbing, HVAC, Electrical

 
The bid shall be enclosed in a sealed envelope plainly marked and addressed as follows:
The name and address of the bidder shall appear in the upper left-hand corner of the envelope.
The lower left-hand corner of the envelope shall be marked: BID FOR:  BID PACKAGE #1
The envelope shall be addressed in the lower right-hand corner to: 

Crossland Construction Company
Attention:  Austin Soder  
Tulsa Public Schools – Bell Elementary School  
3027 S New Haven Ave
Tulsa, OK. 74114

All bids will be publicly opened, recorded, and studied for recommendations to the Owner.  Bids received after the time or 
more than ninety-six hours, excluding Saturdays, Sundays, and Holidays, before the official stated time set for the opening 
of bids, will not be accepted. No bids may be submitted, changed, or withdrawn after the time of the opening of the bids.  

A non-mandatory pre-bid walk thru will be held at Bell Elementary School on Monday, November 7th 2022 at 
4:00PM

Crossland Construction Co. reserves the right to reject any or all bids or to waive any formalities or irregularities in any bid, 
and to accept the bid or bids which seem most advantageous to the Owner.

Jobsite visits can be arranged through Austin Soder (918-202-6037) (cell) or Kassidy May (620-387-9548) (cell).

The Plans & Specifications are available at the following bid rooms: Dodge, Southwest, Bid News, iSOFT & ARC 
Document Solutions. They are also available via the following link: 

https://crosslandconstruction.box.com/s/ezclxsv77mzh7r4qc786529d4jztscm8

Remodel to be complete by August 1st 2023 and LD of $2,500 per day will apply if not complete.

Attention to the following bid requirements:
 Complete, sign and include Attachments A, B, C, D, & E found at the end of this bid package document along 

with your bid form with your sealed bid.
 Cashier’s check, certified check, or Surety Bid Bond for 5% of Base Bid required for all bids over $50,000.  
 Performance, payment, and maintenance bonds will be required by the lowest responsible bidder for any bid 

over $50,000.  These costs are to be included in your bid amount.

All questions shall be furnished in writing to: Austin Soder at asoder@crossland.com and Kassidy May at kmay@crossland.com

https://crosslandconstruction.box.com/s/ezclxsv77mzh7r4qc786529d4jztscm8
mailto:asoder@crossland.com
mailto:kmay@crossland.com


   Trade Package Summaries

Bell Elementary School Interior Remodel 
Bid Package #1 

Bid Location: 
Tulsa Public Schools 
Education Service Center 
3027 S. New Haven Ave. 
Tulsa, OK 74114

The following Contract (Bid Group) Work Summaries describe the intended scopes of work to be included in each Bid Package 
quoted under the Crossland Construction Co., Inc. Construction Management Contract.  Bids shall include all the requirements of 
the plans with specifications unless specifically indicated otherwise in this summary.  This includes all layout and daily clean 
up involved with your work. It is the bidder’s responsibility to review bidding requirements and forms to insure a complete, 
safe, and coordinated execution of the Work Package being quoted. Additionally, bidders shall include in their pricing applicable 
portions of related specification sections normally associated with the work to be done whether specifically indicated by this 
Contract Work Summary or not.  Should any bidder be unclear as to the scope of work required, he is instructed to contact the 
Construction Manager for resolution prior to bidding.  In the absence of written instruction to the contrary, in matters of 
specification and/or scope of interpretation, bidders shall include the more costly and complete of the possible interpretations. 
Awarding of Trade Contracts will be based on best qualified bid. 

The trade contractor who is awarded this work shall be responsible for attaining and paying for his own plans & 
specifications and shall include those costs in the bid amount.

Substitution requests must be submitted for review and consideration at least 10 days prior to the bid date or prior to 
the date stated at the Mandatory Pre-Bid Meeting. Substitution requests submitted after this time will not be accepted 
or considered.

How to submit and what to include in your sealed bid:
1. The Sealed Bid Envelope to be addressed and filled out as outlined on page 1.
2. Write in your bid amounts on the Bid Form
3. Include in your sealed envelope a bid bond, cashier’s check, or certified check for 5% of your bid if over 

$50,000.  
4. Include costs for payment and performance bonds in your bid amount if your total bids exceed $50,000.  
5. Sign and complete all information and include attachments A, B, C, D & E in your sealed envelope.  Make 

sure you identify receipt of all addenda on attachment A.
6. Items #1 - #5 above to be included in your sealed bid and hand delivered to the location identified on page 1 

before November 15th, 2022, at 2:00PM



TRADE CONTRACT
2A Demolition

      

Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs 
associated shall be included within the base bid for this trade contract. Scopes listed shall be priced in their 
entirety (inclusive of all labor, material, means of conveyance, supervision, and equipment) for a complete and 
finished system per the contract documents.

1) This project schedule is from May 23rd, 2023, thru August 1st 2023 This trade contract will 
include weekend and long hours to complete on time and should be included.

2) Select cabinets and cabinet bases to be removed & stored for reuse.
3) Drinking fountains to be removed & stored for reuse.
4) Include all Saw-cuts & removal of walls for new/modified openings.
5) Remove all TV’s, Monitors, Projector Screens, Clocks, Speakers, and all associated 

components from walls and ceilings. 
6) Remove all abandoned panduit/conduit from walls and ceilings. 
7) Remove all markerboards, chalkboards, tackboards, and chair rails. Interactive boards to be 

removed and stored by owner. 
8) Remove all metal window guards in gym and multi-purpose room. 
9) Remove all kitchen equipment to be stored on site for re-use. 
10) Remove built in metal cabinets as shown. 
11) Remove all MEP items after “Make Safe” by others. 
12) Remove all perforated ceiling panels. 
13) Remove all wall protection as shown
14) Removal of all ceilings whether indicated on drawings or not
15) Remove all existing handrails, store for re-finishing as directed by GC. 
16) Removal of all flooring shown to be demoed or noted to receive new flooring. 
17) Remove all window blinds, roller shades, and components. Roller shades to be stored for re-

use. 
18) Trade contractor include glue removal from all walls where markerboards, tackboards, and 

chalkboards are shown to be removed. 

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be 
included in the base bid IF supported and required by the contract documents unless noted otherwise. 

1) Include selective or entire demolition of the existing buildings and structures, inclusive of all 
contents shown to be demolished, including but not limited to; the structure as noted, 
foundations, masonry, all interior framing, sheetrock, ceilings, fire sprinklers and pipe, ductwork 
and HVAC devices, electrical, fixtures, conduit, glazing and storefront, doors, frames and 
hardware, toilet partitions, accessories, flooring, millwork and casework, kitchen equipment in 
accordance with the contract documents.

2) Trade Contractor is responsible for the disconnection of all Mechanical, Electrical, and 
Plumbing included within the demolition scope as a requirement to proceed with demolition.  



Contractor is to take care in avoiding disruption of service to existing facilities during normal 
business hours.  Trade Contractor to coordinate with MEP subs to avoid disruption of respective 
systems

3) Include demolition of existing structural steel and concrete slabs if shown on the contract 
document.  Include steel joists, girts, beams, columns, decking, bracing, etc. as indicated.  
Structural members shown to remain in place shall be shored and supported as needed.

4) Remove any existing slabs including sawcut, paving (asphalt or concrete), and foundations.  
Infill existing foundation voids with dirt from the site to leave the areas smooth and free of 
debris. Trade contractor to provide a clean, straight line for all saw cutting. 

5) Asbestos abatement, if necessary and, if an asbestos survey is available, will be the responsibility 
of this Trade Contract.

6) Trade Contractor is to properly dispose of demolished items per contract documents and local 
municipality requirements.  Include all fees and/or permits required for proper waste removal.  
Provide plan of disposal, including dump locations.

7) Include door openings required to be cut into existing walls.  Doors and frames by others.  
Support openings as necessary. Trade contractor to provide clean, straight lines for all wall 
demo.

8) Trade Contractor shall provide, install, and remove all shoring and temporary supports if 
required for demolition.  Include all associated with the delegated engineered design for the 
shoring and signed and sealed shop drawings.

9) This Trade Contract will be responsible for maintaining a weather-proof exterior for openings 
created by the demolition of this contract.  Care is to be taken to prevent water and humidity 
damage to materials that are to remain. 

10) Trade Contractor shall coordinate with Construction Manager and, other trades on all items to 
remain are properly protected, capped, temporarily supported, and/or removed prior to 
demolition.

11) All demolition and construction activities shall be coordinated with the Construction Manager 
and Owner.  Contractor shall take necessary precautions to prevent damage to Owner’s occupied 
areas adjacent to areas of construction or occupied areas where various system connections or 
extensions are required.

12) Provide protection for all existing materials or items shown to remain, to salvage, to be re-used, 
or relocated during demolition.  Disconnect or remove all items, load, and relocate to a location 
on site as provided by the Construction Manager.  Repair of damaged items to remain will be the 
responsibility of this Trade Contract.

13) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment 
in accordance with applicable codes. 

14) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope 
of work.

15) This Trade Contract includes all items of work covered by the specifications be they named, 
inferred, or normally performed by members of Trade Contractor's industry.  For purposes of 
clarification, we may list items to be included in addition to those which are covered in the plans 
and specifications.  

16) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be 
performed shall be for the sole and exclusive purpose of clarifying the status of those items 
which are included in the Trade Contractor’s scope of work.  Items not specifically mentioned 
but are normally performed by members of the Trade's industry are included as part of the Trade 
Contractor's Scope of Work.

17) All work shall be accomplished using accepted methods and procedures of the highest 
recognized standards and shall be done in a neat and workmanlike manner, in accordance with 
applicable standards and codes and the requirements of the prime contract.



18) All work included in this trade contract shall be according to the project/progress schedule 
provided by the construction manager. This includes day and night work as required by project 
schedule. If the Subcontractor falls behind schedule in the submittal portion or the installation 
portion of this Subcontract through no fault of the Contractor or the Owner, the Subcontractor 
shall work overtime or perform shift work at no extra cost to Contractor as necessary to maintain 
the project schedule. 

19) Trade Contractor shall understand when their scope of work is to be put in place and include all 
weather protective means as required.

20) Coordination and phasing of work as required by Crossland Construction Co. Multiple 
mobilizations to be included as required. 

21) Include all ADA requirements applicable to system(s) and project.
22) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage 

and/or mud.  The Trade Contractor shall be responsible to correct any material damaged or 
muddied.

23) Include travel and mobilizations for field measuring.
24) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of 
this Trade Contractor.

25) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade 
Contractor’s expense if failure to provide daily cleanup is evident, but not before written notice 
to correct is given to Trade Contractor by Crossland Construction. 

26) Trade Contractor shall include a final clean of all materials installed by this contract.
27) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, 

to the streets or adjacent areas.
28) Trade Contractor is responsible for any track out created by employees, subcontractors, or 

vendors of said Trade Contractor.
29) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
30) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by 

the Trade Contractor and not inclusive of travel time. 
31) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as 

required by the contract documents, or, as required by authorities having jurisdiction inclusive of 
any fees.

32) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs 
of a re-test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 

33) Trade Contractor to include all applicable submittals and submittal requirements as identified 
and required by the contract documents including, but not limited to, mockups, samples, product 
data, shop drawings, calculations, certifications, delegated design, engineering, stamps, 
warranties etc. 

Exclusions: Sales tax and abatement  
Add/Deduct Alternate: Remove Windows in Gymnasiums & Multi-purpose room; Remove Ceiling & Lights in 
Auditorium



 TRADE CONTRACT
                                  8A Door Assemblies – Supply & Install 
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs 
associated shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety 
(inclusive of all labor, material, means of conveyance, supervision, and equipment) for a complete and finished 
system per the contract documents.

1) Furnish and install all doors, frames & hardware 
2) Submittals due within 7 days of issuance of notice to proceed
3) Include new thresholds 
4) for FRP doors as needed
5) Include patch/bondo of existing frames after install of new doors
6) Include prep and modification of existing frames to accommodate new doors
7) Doors to be delivered to site by June 30th, 2023, to begin install immediately
8) This trade contractor to include demo of existing doors 
9) Include kick plates on all cafeteria, and kitchen doors
10) Undercut doors as required and/or as shown on plans

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Furnish and install all doors, frames, & hardware associated with the project aside from Aluminum doors 
& frames. 

2) Furnish and install all doors including, but not limited to wood doors, FRP doors, hollow metal doors, 
steel doors, storm doors, & composite doors. 

3) Furnish and install all frames including, but not limited to hollow metal, hollow metal windows,  steel, 
storm, rated, & hollow metal cased openings. 

4) Furnish and install all hardware as listed in the hardware schedule. Include all hinges, pivots, lock, and 
latch sets, push/pulls, exit devices, closers, overhead holders/stops, wall and floor stops/holders, flush 
bolts, gasketing, thresholds, protection plates, cylinders and keys, power supplies, electrified hardware, 
anchors, astragals, glazing stops, door silencers, and weather sealants.

5) Furnish and install all doors with construction cores to allow the building to be lockable during 
construction. Include final keying for all locks and cylinders to existing or new system. 

6) Include pre-finishing of doors as specified. 
7) This Trade Contractor to provide all electric devices and power supplies. Installation & wiring by others. 
8) Provide all hardware for aluminum doors to be installed by the storefront & glazing Trade Contractor.
9) All materials to be shipped FOB jobsite. Materials to be unloaded and placed in a location as directed by 

the CM with dunnage included. 
10) Creation of the submittal package shall include coordination between the architectural plan pages and the 

applicable schedules. Discrepancies between the two shall be provided to the CM in RFI format. Failure 
to do so will result in replacement of the material in question at no expense to the owner or CM. 

11) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 



normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may 
list items to be included in addition to those which are covered in the plans and specifications.  

12) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall 
be for the sole and exclusive purpose of clarifying the status of those items which are included in the 
Trade Contractor’s scope of work.  Items not specifically mentioned but are normally performed by 
members of the Trade's industry are included as part of the Trade Contractor's Scope of Work.

13) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable standards 
and codes and the requirements of the prime contract.

14) All work included in this trade contract shall be according to the project/progress schedule provided by 
the construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

15) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

16) Coordination and phasing of work as required by Crossland Construction Co.
17) Include all ADA requirements applicable to system(s) and project.
18) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
19) Include travel and mobilizations for field measuring.
20) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

21) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 
expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

22) Trade Contractor shall include a final clean of all materials installed by this contract.
23) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
24) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
25) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
26) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
27) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required 

by the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
28) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-

test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
29) Trade Contractor to include all applicable submittals and submittal requirements as identified and 

required by the contract documents including, but not limited to, mockups, samples, product data, shop 
drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales tax 



TRADE CONTRACT
9A Gypsum Assembly & Ceiling Systems
      

Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd, 2023, thru August 1st, 2023. This trade contract 
will include weekend and long hours to complete on time and should be included.

2) Trade contract to include all floor plan keynotes and plan notes related to this trade 
contract scope of work of gypsum board walls (drywall), metal stud framing and ceilings. 

3) Include skim coating of walls as noted, and at all locations where wall protection demos. 
4) Trade contract to coordinate with demo plans and include repair of adjacent walls as 

necessary where demo occurs. 
5) Install new ceiling grid & tile in all rooms and hallways
6) Include New Gyp Board windowsills as noted. 
7) Supply and install all wall protection, include all trims and corner guards for a complete 

system. 
8) Include full 8’-0” tall sheets of backing behind all cabinets and IDB boards.
9) Include all backing and blocking for a complete project. 
10) Patch all holes in walls larger than a quarter
11) Trade contractor to provide and install all required fire-retardant blocking for secure 

installation of all surface mounted equipment. 
12) Include installation of control joints in existing walls to remain as shown. 
13) Include all water-resistant gyp/tile backer boards as shown. 
14) Include all stainless-steel corner guards. 
15) Provide and install all marlite smart symmetrix seam FRP
16) Provide and install ¾” Wood Backing in wall for mounting of the equipment furnished by 

the food service contractor. 

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Trade Contractor to provide all labor, material, and equipment to install all interior stud wall framing, 
exterior stud wall framing, structural studs, metal channel, ceiling framing, hat channel framing, batt 
insulation, gypsum board, high impact, moisture resistant, cement board gypsum board, exterior 
sheathing, air barriers, tape & bed, acoustical sealants, fasteners, suspension systems, gypsum board 
ceilings and acoustical ceilings as required for a complete and finished system. 

2) Trade Contractor to include all layout for metal stud framing and bracing of metal stud walls as 



required. 
3) Coordinate with other trades all openings from ductwork, piping and cable trays.  If not coordinated 

this Trade Contractor is responsible to modify framing accordingly.  Cut gypsum board tightly 
around all penetrations unless trade contractors cut opening after walls have gypsum board installed.

4) Trade contractor to provide and install all fabric wrapped acoustical panels when applicable.
5) Provide and install any expansion joints in framing system.  Include all expansion joint covers and 

assemblies to be installed in gypsum board walls and gypsum board or acoustical ceilings. 
6) Include all drywall control joints and reveals. 
7) Include all foamed in place insulation at all exterior wall crevices, between walls and metal decking 

and junctions between walls. Include top of CMU filler. 
8) Trade Contractor to provide and install all insulation and sound insulation as required.  
9) Trade contractor to include and install all fire treated wood blocking in correct locations for 

architectural woodwork, future TV's, mirrors, toilet partitions, marker boards, tack boards, smart 
boards, toilet accessories, exterior building signage, windows, chair rail, lockers, storage bins, fire 
extinguisher cabinets, water fountains, and overhead coiling doors. 

10) Trade contract to provide and install all gypsum soffits and furr downs.  
11) Provide all slide clips, studs, tracks, top track, metal trims, runners, channels, expansion tracks, 

fasteners, and welding shim studs as required to achieve straight, plumb walls. 
12) Trade Contractor shall check and review all work in which this Trade Contractor's work attaches.
13) Treat all joints, nail heads, and other depressions in the surface of the wallboard, in accordance with 

the recommended manner, with a taped joint system by the gypsum wallboard manufacturer and as 
per the contract documents.

14) Furnish and install all wood blocking for roof systems and under parapet cap flashings, behind metal 
fascia’s, plywood at parapets and, any other wood associated with the metal or roofing system. 

15) Install all hollow metal frames in framed walls. (Frames to be provided by others).
16) Furnish and install access panels as necessary for, and, to adjust/offset framing as required for 

structure, 
mechanical, plumbing, and electrical systems as approved by Architect and Construction Manager. 

17) Furnish and install plywood in any mechanical/data/electrical/IT rooms as shown.  
18) Furnish and install fire resistant plywood on back side of parapet walls. 
19) Provide and install exterior gypsum sheathing under soffit panels and overhangs. 
20) Fire rated and nonrated caulking at top and bottom of wall types as shown. 
21) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
22) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of 

work.
23) This Trade Contract includes all items of work covered by the specifications be they named, inferred, 

or normally performed by members of Trade Contractor's industry.  For purposes of clarification, we 
may list items to be included in addition to those which are covered in the plans and specifications.  

24) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed 
shall be for the sole and exclusive purpose of clarifying the status of those items which are included 
in the Trade Contractor’s scope of work.  Items not specifically mentioned but are normally 
performed by members of the Trade's industry are included as part of the Trade Contractor's Scope of 
Work.

25) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable 
standards and codes and the requirements of the prime contract.



26) All work included in this trade contract shall be according to the project/progress schedule provided 
by the construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this 
Subcontract through no fault of the Contractor or the Owner, the Subcontractor shall work overtime 
or perform shift work at no extra cost to Contractor as necessary to maintain the project schedule. 

27) Trade Contractor shall understand when their scope of work is to be put in place and include all 
weather protective means as required.

28) Coordination and phasing of work as required by Crossland Construction Co.
29) Include all ADA requirements applicable to system(s) and project.
30) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage 

and/or mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
31) Include travel and mobilizations for field measuring.
32) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

33) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade 
Contractor’s expense if failure to provide daily cleanup is evident, but not before written notice to 
correct is given to Trade Contractor by Crossland Construction. 

34) Trade Contractor shall include a final clean of all materials installed by this contract.
35) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to 

the streets or adjacent areas.
36) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of 

said Trade Contractor.
37) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
38) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
39) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as 

required by the contract documents, or, as required by authorities having jurisdiction inclusive of any 
fees.

40) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a 
re-test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 

41) Trade Contractor to include all applicable submittals and submittal requirements as identified and 
required by the contract documents including, but not limited to; mockups, samples, product data, 
shop drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales tax, door/frame supply 
Alternate: New Ceiling in Auditorium 



TRADE CONTRACT
9B Flooring & Wall Tile      

Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2023 thru August 1st 2023. This trade contract will include 
weekend and long hours to complete on time and should be included.

2) Submittals due within 7 days of issuance of notice to proceed
3) Flooring and wall tile to be delivered to site no later than June 5th 2023. 
4) Skim coat & level all floors prior to new flooring installation. No change orders will be issued for 

added floor leveling and/or preparation.
5) Include all flooring, and wall tile as shown on the finish schedule
6) Trade Contractor to include all transition strips
7) Include all wall base
8) Include slip resistant safety floor as shown
9) Include patch/refinishing of existing wood floor in music room. 

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Trade Contractor to furnish and install all VCT, resilient flooring, rubber base, ceramic wall tile, ceramic 
floor tile, carpet and all miscellaneous work required for a complete and finished installation.  

2) Trade Contractor shall provide all grout, base, and trim as required for a complete and finished ceramic 
tile system.  If applicable Trade Contractor shall provide all rock and glass tile, base, and trim as required 
for complete and finished ceramic tile systems.  

3) Provide patterning in all applications as shown/indicated in contract documents.
4) Trade Contractor shall provide all resilient sheet flooring, resilient floor coverings, carpet floor covering, 

rubber base/tile, grates, and miscellaneous work required for a complete and finished system.
5) Furnish and install all carpet, sub floor filler, adhesive, edge strips, Schluter trim, transition strips, 

seaming cement, and miscellaneous as required for complete and finished systems.
6) Include all floor preparation; including floor filler, floor leveling compound, adhesive primer, trim, grout, 

sealants, solid surfacing thresholds, installation adhesives, trim, and miscellaneous materials required for 
complete and finished systems.

7) Include all epoxy grout, epoxy mortar bed, mortar bed, mortar bed bond coat, and miscellaneous for 
complete and finished systems.

8) Furnish and install all VCT, static dissipative tile, sub floor filler, adhesive, edge strips, seaming cement, 
and miscellaneous as required for complete and finished systems.

9) This trade contract to install rubber tread and risers at the stage stairs as indicated in the plans.
10) Provide all certified test reports, certifications, samples, shop drawings, and miscellaneous as required by 

contract documents.



11) Include all rubber bases on casework, cabinets, and equipment where indicated.
12) This Trade Contractor shall pay for an independent firm to perform inspection and testing of substrates as 

defined in the specification.
13) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
14) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
15) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may 
list items to be included in addition to those which are covered in the plans and specifications.  

16) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall 
be for the sole and exclusive purpose of clarifying the status of those items which are included in the 
Trade Contractor’s scope of work.  Items not specifically mentioned but are normally performed by 
members of the Trade's industry are included as part of the Trade Contractor's Scope of Work.

17) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable standards 
and codes and the requirements of the prime contract.

18) All work included in this trade contract shall be according to the project/progress schedule provided by 
the construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

19) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

20) Coordination and phasing of work as required by Crossland Construction Co.
21) Include all ADA requirements applicable to system(s) and project.
22) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
23) Include travel and mobilizations for field measuring.
24) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

25) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 
expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

26) Trade Contractor shall include a final clean of all materials installed by this contract.
27) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
28) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
29) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
30) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
31) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required 

by the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
32) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-

test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
33) Trade Contractor to include all applicable submittals and submittal requirements as identified and 



required by the contract documents including, but not limited to; mockups, samples, product data, shop 
drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales tax



TRADE CONTRACT
9C Painting 

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2023 thru August 1st 2023. This trade contract will include 
weekend and long hours to complete on time and should be included.

2) Prep paint all existing millwork shown to remain
3) Patch/bondo existing door frames; paint.
4) Include infill of holes (smaller than a quarter) after removal of wall hung items 
5) Include prep & Paint of Existing Metal Built-In Cabinets as shown
6) Include prep and paint of hollow metal doors as shown. 
7) Include paint at installation of new control joints in existing walls at locations noted. 
8) Include prep and paint of all existing handrails. 
9) Include caulking of millwork to walls
10) Restrooms to include epoxy paint
11) Paint all rooftop piping yellow

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Trade Contract to include all labor, material and equipment for all painting including but not limited to 
the painting of all gypsum board walls, gypsum board ceilings, block filler at CMU, deck and ceiling 
structure, exposed MEP, hollow metal doors and frames, pipe bollards, metal handrails and guardrails, 
exterior structure, canopies, and all exposed structure. 

2) All exposed steel structure, non-acoustic decking, and ductwork to be painted at all exposed ceiling 
locations, unless noted otherwise; refer to reflected ceiling plan. 

3) Provide and install all wallcovering for a complete system including any adhesives and trim.  
4) Painting all non-prefinished wood doors and doors as shown.  
5) Preparation of all doors, walls and ceilings as required providing a completed and acceptable finished 

product. Includes any scraping, cleaning, priming, bonding, and caulking as required to provide a 
complete and finished product. 

6) Include all sealed concrete and epoxy paint as noted in the plans and specifications. 
7) Include protection and cleanup of all floors and other adjacent materials from paint or overspray. 
8) Trade Contractor shall provide all touch-up work prior to, and after, the painting is completed. 
9) Trade Contractor shall remove or protect all electrical plates, hardware, light fixtures, escutcheons, and 

fittings prior to painting. 
10) Trade Contractor shall caulk all hollow metal door and window frames to sheetrock for a smooth and 



finished transition. 
11) Cover all HVAC return air grilles and fire sprinkler heads to protect from overspray. 
12) Include all painting of steel pipes, bollards, exposed steel joist, and any misc. exposed steel. 
13) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
14) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
15) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may 
list items to be included in addition to those which are covered in the plans and specifications.  

16) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall 
be for the sole and exclusive purpose of clarifying the status of those items which are included in the 
Trade Contractor’s scope of work.  Items not specifically mentioned but are normally performed by 
members of the Trade's industry are included as part of the Trade Contractor's Scope of Work.

17) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable standards 
and codes and the requirements of the prime contract.

18) All work included in this trade contract shall be according to the project/progress schedule provided by 
the construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

19) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

20) Coordination and phasing of work as required by Crossland Construction Co.
21) Include all ADA requirements applicable to system(s) and project.
22) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
23) Include travel and mobilizations for field measuring.
24) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

25) Trade Contractor to include daily cleanup of work. Temporary labor will be provided at the Trade 
Contractor’s expense if failure to provide daily cleanup is evident, but not before written notice to correct 
is given to Trade Contractor by Crossland Construction. 

26) Trade Contractor shall include a final clean of all materials installed by this contract.
27) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
28) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
29) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
30) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
31) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required 

by the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
32) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-

test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
33) Trade Contractor to include all applicable submittals and submittal requirements as identified and 



required by the contract documents including, but not limited to, mockups, samples, product data, shop 
drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales tax  
Alternates: Paint Auditorium & Ceiling 



TRADE CONTRACT
10A Specialties

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2023 thru August 1st 2023. This trade contract will include weekend 
and long hours to complete on time and should be included.

2) Supply and install all specialties listed on schedule, include lockers. 
3) Supply and install all toilet partitions.
4) Include bench seats as shown 
5) Include Utility Shelves as shown
6) Include all FE/FEC’s as shown
7) Include mirrors in all restrooms 

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Furnish and install all visual display surfaces, markerboards, tack boards, signage, exterior letters, plaques, 
lockers, fire extinguishers & cabinets, toilet partitions/compartments, urinal screens, doors, panels, toilet 
accessories, mop and broom holders, flag poles, and utility shelves as required for a complete and finished 
package.

2) Include all signage, plaques, metal letters, flat cut metal signage, laser cut acrylic signage, panel signs, vinyl 
die-cut lettering & graphics, dimensional characters, acrylic signs including all anchors and accessories.

3) Include toilet compartments, urinal screens, doors, panels, pilasters, brackets, overhead bracing, hardware, 
accessories, anchors, and fasteners.

4) Include all toilet, bath and laundry accessories including all mirrors, toilet tissue dispensers, paper towel 
dispensers (include towel dispensers in Kitchen/culinary also), grab bars, sanitary napkin dispensers, 
shower curtains, shower rods, folding shower seats, towel pins, towel hooks, coat hooks, toilet seat cover 
dispensers, waste receptacle trim, baby changing stations, mop and broom holders, utility shelves and all 
fasteners & anchors.

5) Furnish and install flagpoles, metal collars, flagpole sleeves and all components and accessories per the 
contract documents.  Include pier drilling and necessary equipment to set flagpoles.

6) Include all lockers and benches including all base blocking, frames, doors, hardware, base steel, handles, 
latches, identification plates, sloping tops, filler panels, boxed end panels, clothes hooks, bench tops & 
pedestals.  Include all fasteners and accessories for a complete and finished system.

7) Include all fire extinguishers, brackets, cabinets, hose valve cabinets, including all trims, glazing, hardware, 
locks & accessories.  Include all tagging/inspections of fire extinguishers.  Include coordination of 
determining what size recessed cabinet is to be installed in each location to properly fit each wall type.

8) Trade Contractor is responsible for all equipment, freighting, & permits required to deliver material to 



jobsite.
9) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
10) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
11) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may list 
items to be included in addition to those which are covered in the plans and specifications.  

12) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall be 
for the sole and exclusive purpose of clarifying the status of those items which are included in the Trade 
Contractor’s scope of work.  Items not specifically mentioned but are normally performed by members of 
the Trade's industry are included as part of the Trade Contractor's Scope of Work.

13) All work shall be accomplished using accepted methods and procedures of the highest recognized standards 
and shall be done in a neat and workmanlike manner, in accordance with applicable standards and codes 
and the requirements of the prime contract.

14) All work included in this trade contract shall be according to the project/progress schedule provided by the 
construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

15) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

16) Coordination and phasing of work as required by Crossland Construction Co.
17) Include all ADA requirements applicable to system(s) and project.
18) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
19) Include travel and mobilizations for field measuring.
20) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, equipment 

or other tangible aspect of the project and repair, thereof, will be the responsibility of this Trade Contractor.
21) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 

expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

22) Trade Contractor shall include a final clean of all materials installed by this contract.
23) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
24) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
25) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
26) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the Trade 

Contractor and not inclusive of travel time. 
27) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required by 

the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
28) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-test 

due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
29) Trade Contractor to include all applicable submittals and submittal requirements as identified and required 

by the contract documents including, but not limited to; mockups, samples, product data, shop drawings, 
calculations, certifications, delegated design, engineering, stamps, warranties etc. 



Exclusions:  Sales tax, and signage            



TRADE CONTRACT
                                                                           10B Signage

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2023 thru August 1st 2023. This trade contract will include weekend 
and long hours to complete on time and should be included.

2) Provide and install new signage
3) Include removal of cafeteria wall graphics to be replaced with replicas once work is complete
4) Include removal, reinstall and storage of existing signage to be reinstalled at end of project

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Furnish, deliver, and install all required signage panel signs, specialty signs, acrylic signs, dimensional 
letters and numbers, logos, and cast metal plaques (interior and exterior) in accordance with the contract 
documents at locations indicated. 

2) Provide and install all required mounting devices, accessories, and fasteners necessary for the complete 
installation of the signage. 

3) Finish and color shall be as specified in the contract documents. 
4) Trade Contractor shall handle, ship, and store materials in such a manner that it will not be damaged or 

deformed.  Upon receipt, all material having defects that may affect serviceability of use for the intended 
purpose or appearance will be rejected, shall not be used, and shall be replaced immediately by this Trade 
Contractor at no additional cost.

5) Trade Contractor shall provide all labor, on-site supervision, services, material, equipment, tools and 
supplies necessary for or incidental to the complete installation of all signage in strict compliance with the 
approved submittals, construction documents, and manufacturer’s installation instructions.

6) Contractor shall be responsible for verifying in-place construction and primary supports.  Report, in writing 
to Construction Manager and Architect any conditions detrimental to proper and timely completion of work 
in accordance with the project specifications.

7) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
8) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may list 
items to be included in addition to those which are covered in the plans and specifications.  

9) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall be 
for the sole and exclusive purpose of clarifying the status of those items which are included in the Trade 
Contractor’s scope of work.  Items not specifically mentioned but are normally performed by members of 
the Trade's industry are included as part of the Trade Contractor's Scope of Work.



10) All work shall be accomplished using accepted methods and procedures of the highest recognized standards 
and shall be done in a neat and workmanlike manner, in accordance with applicable standards and codes 
and the requirements of the prime contract.

11) All work included in this trade contract shall be according to the project/progress schedule provided by the 
construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

12) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

13) Coordination and phasing of work as required by Crossland Construction Co.
14) Include all ADA requirements applicable to system(s) and project.
15) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
16) Include travel and mobilizations for field measuring.
17) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, equipment 

or other tangible aspect of the project and repair, thereof, will be the responsibility of this Trade Contractor.
18) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 

expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

19) Trade Contractor shall include a final clean of all materials installed by this contract.
20) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
21) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
22) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
23) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the Trade 

Contractor and not inclusive of travel time. 
24) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required by 

the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
25) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-test 

due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
26) Trade Contractor to include all applicable submittals and submittal requirements as identified and required 

by the contract documents including, but not limited to; mockups, samples, product data, shop drawings, 
calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales tax and specialties 
 

                                        



TRADE CONTRACT
12A Window Treatments

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision and equipment) for a complete and finished system per the contract 
documents.

1) Furnish and install all manual roller shades

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

34) Trade Contractor shall include all labor, material and equipment to furnish and install all roller window 
shades as shown in the contract documents.  

35) Include all bead chains, rollers, fascia, fabric, hardware, closure panel, wall clips, side channels, and 
associated accessories for complete installation.   

36) Include all roller window shades, brackets, fabrics, bottom bars, end caps and all components and 
accessories. 

37) Include site visits as necessary for field dimensioning. 
38) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
39) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
40) This Trade Contract includes all items of work covered by the specifications be they named, inferred or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may 
list items to be included in addition to those which are covered in the plans and specifications.  

41) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall 
be for the sole and exclusive purpose of clarifying the status of those items which are included in the 
Trade Contractor’s scope of work.  Items not specifically mentioned but are normally performed by 
members of the Trade's industry are included as part of the Trade Contractor's Scope of Work.

42) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable standards 
and codes and the requirements of the prime contract.

43) All work included in this trade contract shall be according to the project/progress schedule provided by 
the construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

44) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

45) Coordination and phasing of work as required by Crossland Construction Co.
46) Include all ADA requirements applicable to system(s) and project.
47) Furnish, receive, offload, store, stage, inventory, and, protect all materials from weather damage and/or 



mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
48) Include travel and mobilizations for field measuring.
49) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

50) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 
expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

51) Trade Contractor shall include a final clean of all materials installed by this contract.
52) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
53) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
54) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
55) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
56) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required 

by the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
57) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-

test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
58) Trade Contractor to include all applicable submittals and submittal requirements as identified and 

required by the contract documents including, but not limited to; mockups, samples, product data, shop 
drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales Tax



TRADE CONTRACT
22A Plumbing

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2023 thru August 1st 2023. This trade contract will include 
weekend and long hours to complete on time and should be included.

2) All waste or vent piping passing through foundations or footings shall be sleeved.
3) Saw cut and concrete replacement as necessary.
4) Furnish and install all fixtures as noted
5) Demo utilities and plumbing fixtures as needed.
6) Include final connection and installation of kitchen equipment as required. 
7) Include isolation valves for each restroom, coordinate with CM and TPS 
8) Include cleaning of lines from construction debris
9) Include all items required for new washer/dryer location
10) Include concrete replacement in kitchen after new piping has been installed.
11) Supply and install new grease interceptor
12) Demo of existing grease interceptor and components
13) Include “Make Safe” of all plumbing items to be demoed. 
14) Include disconnecting plumbing equipment to be removed by others. 
15) Furnish and install condensate, water, gas and drain lines as shown in food service drawings. 
16) Trade contractor to include all gas piping as shown
17) Trade contractor to include coordination with demo contractor on all plumbing items to be removed

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Trade Contractor to provide all labor, material and equipment to furnish and install all plumbing fixtures, 
plumbing specialties, water piping, water treatments, sanitary waste, vent piping, roof drainage piping, 
natural gas piping, water heaters, mechanical identification, recirculating pumps, grease interceptors, 
floor and roof drains, solids interceptors, piping, pipe expansion fittings and loops, supports, equipment,  
roof drain piping and underground piping to existing storm system, insulation, under-slab drainage 
required for complete, operational, and finished plumbing systems.

2) Trade Contractor to include all piping, fittings, sleeves, valves, escutcheons, expansion joints, framing 
systems, hanger shield inserts, pipe stands, pipe positioning systems, equipment supports, alignment 
guides, fasteners, hangers, supports and all associated structural steel and grout alignment guides for this 
scope of work.

3) Trade Contractor shall include all electric and fuel fired water heaters, drain pans, piping, regulators, 
expansion tanks, shock absorbers, venting, supports, anchors, burners, shut off valves and all components 



and accessories.
4) Trade Contractor to furnish and install all fixtures, water closets, urinals, lavatories, sinks, electrical water 

coolers, service sinks, mop basins, drinking fountains, showers, bathtubs, washer boxes, emergency eye 
wash stations, recirculating pumps, electric water coolers, water heaters, faucets, flushometers, toilet 
seats, protective shielding guards, fixture supports, emergency showers and all associated components 
and accessories.

5) Trade Contractor shall include all design work associated for a complete, finished, and operational 
system.  System to be designed to meet all local, state, and national codes as well as the requirements set 
forth in the contract documents.

6) Trade Contractor to include all condensate piping, meters, gages, thermometers, test plugs and 
thermowells.

7) Include all identification, equipment labels, warning signs, pipe labels, direction arrows, stencils, valve 
tags and warning tags.

8) Include all insulation including foam insulation, cellular glass, flexible elastomeric, mineral fiber, 
cements, adhesives, mastics, joint sealants, jackets, fabric reinforced mesh, field applied jackets, tapes, 
securements, and corner angles.

9) Include all domestic water piping and water pumps including all vacuum breakers, backflow preventers, 
valves, mixing valves, strainers, hose bibs, hydrants, drain valves, water hammer arrestors, trap seal 
primer valves and regulators.  Include connection of site water piping to 5’ beyond building perimeter 
(site water trade contractor pipes all site water to within 5’ of building).

10) Include all sanitary waste and vent piping including all piping, fittings, gaskets, couplings, floor drains, 
sleeve flashings and vent caps.

11) Include all sump pumps, sump pump basins, covers and connectors.
12) Install systems, material, and equipment level and plumb, parallel, and perpendicular to other building 

systems.
13) Routing and concealing of all water, sanitary sewer, and storm sewer as required by the contract

a. documents, for an aesthetically pleasing appearance.
14) Any re-work required by other Trades for a missed rough-in shall be the responsibility of this Trade

Contractor.
15) Purging and disinfecting as required.
16) Include all acid neutralization tanks and associated piping and limestone chips.
17) Include costs for cutting and core drilling all elevated slab penetrations if not roughed in prior to pours.
18) Include all water, gas piping, flex connections and associated work with all kitchen equipment and utility 

distribution systems.  Review all kitchen plans and specifications and perform all work outlined to be 
performed by plumber in addition to all other plans and specifications.

19) Settlement of trenches associated with this scope of work to be repaired by this trade contractor.
20) Include all excavation, suitable bedding material, backfilling, compaction, and final grading at disturbed 

area to within +/- one tenth of final specified grades.
21) Trade Contractor shall immediately remove all excess materials (spoils) from Work areas to a location 

designated by the Construction Manager. Any spoils damaged, overly wet, contaminated, or not suitable 
for backfill or fill will be this Trade Contractor’s responsibility to remove to an offsite location. Trade 
Contractor shall be responsible for coordinating, spreading, and compacting materials (spoils) into 
finished work.

22) Include all site underground and building natural gas piping as well as all gas connections to equipment, 
valves, regulators, roof piping to HVAC equipment, meters, regulators, supports, unions, reducers, 
concrete bases and shut offs.  Coordinate with ONG for location of site gas meter.

23) Include all foundation, elevator pit piping and under-slab drainage piping per plans.



24) Include installation of all kitchens and, or, culinary floor troughs and grates, furnish and install temporary 
plywood covers and associated piping as per the kitchen plans and specifications. 

25) Include costs for cutting and core drilling all elevated slab penetrations if not roughed in prior to pours.
26) Include all water, gas piping, flex connections and associated work with all kitchen equipment and utility 

distribution systems.  Review all kitchen plans and specifications and perform all work outlined to be 
performed by plumber in addition to all other plans and specifications.

27) Include all Ansul fire system piping, water supply lines, reducers and associated fittings and components 
at kitchen hoods as identified in the kitchen plans / specifications.

28) Furnish and install food disposal systems, grease interceptors, internal air relief bypass, cleanouts, baffles, 
trap seals, gasketing and fittings.

29) Furnish and coordinate with other Trades all penetrations through grade beams and foundations.
30) Include access panels for all work under this scope where required.
31) Trade Contractor shall re-finish and touch-up all equipment installed as part of this work as required.
32) Work shall include caulking, fire caulking, and sealing of all penetrations made by the execution of the 

work provided by this Trade Contractor. 
33) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
34) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
35) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may 
list items to be included in addition to those which are covered in the plans and specifications.  

36) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall 
be for the sole and exclusive purpose of clarifying the status of those items which are included in the 
Trade Contractor’s scope of work.  Items not specifically mentioned but are normally performed by 
members of the Trade's industry are included as part of the Trade Contractor's Scope of Work.

37) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable standards 
and codes and the requirements of the prime contract.

38) All work included in this trade contract shall be according to the project/progress schedule provided by 
the Construction Manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

39) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

40) Coordination and phasing of work as required by Crossland Construction Co.
41) Include all ADA requirements applicable to system(s) and project.
42) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
43) Include travel and mobilizations for field measuring.
44) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

45) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 
expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

46) Trade Contractor shall include a final clean of all materials installed by this contract.



47) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 
streets or adjacent areas.

48) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 
Trade Contractor.

49) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
50) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
51) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required 

by the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
52) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-

test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
53) Trade Contractor to include all applicable submittals and submittal requirements as identified and 

required by the contract documents including, but not limited to, mockups, samples, product data, shop 
drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions: Sales tax, kitchen equipment

                                                



TRADE CONTRACT
          23A HVAC

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2023 thru August 1st 2023. This trade contract will include weekend 
and long hours to complete on time and should be included.

2) Demo of kitchen and HVAC duct by demo contractor, but all ducts to be capped and/or disconnected by this 
trade contract if they are to connect to for future work. 

3) Demo and remove ALL abandoned ductwork and piping systems throughout area of remodel.
4) Condensate piping to be fully insulated.
5) Include final connections to kitchen equipment provided and installed by others. 
6) Trade contractor to “make safe” all HVAC items to be demoed by others. 
7) Include coordination with demo contractor on all HVAC items to be demoed.
8) Contractor shall include cleaning of existing RTU’s casing. Clean coils, heat exchanger, lubricate bearing, 

replace any belts and change filters, labeling of units (new and existing), check refrigerant charge and report 
findings to the owner. 

9) Trade contractor responsible for coordination with TPS controls contractor
10) Include all required roof curbs, cap curbs with insulated sheet metal as shown
11) Trade contractor responsible for providing and installing temporary filters/filter fabric to be replaced as 

needed for the duration of the project.
12) Include installation of ductwork for new kitchen hood to be provided by others. 

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) Provide all packaged heating and cooling units, air-to-air energy recovery units, ductless split systems, 
fan coil units, AHUs, RTUs, DACs, MAUs, DCUs, EUITs, HRUs, and rooftop units. 

2) Provide all work required for a finished and operational heating, ventilating, and air conditioning system.  
Include phasing, delivery, off-loading, setting, adjusting, lifting, rigging, storage, and clean up as required 
to provide complete, finished, and operational systems. 

3) Furnish and install all heat pumps, variable air volume terminal units, unit heaters, integral electric 
heating coils, factory mounted electronic controls, fan powered terminals with electric heat, and misc. 
accessories required for complete, operational, and finished systems.  

4) Provide all ductwork system insulation and jacketing, condensate line insulation, refrigerant line 
insulation/jacketing, duct insulation/jacketing, grease duct insulation/jacketing, fire master blankets, and 
miscellaneous as required for complete finished and operation systems.  

5) Furnish and install all ductwork accessories, dampers, volume control dampers, fire dampers, back draft 



dampers, air turning devices, flexible duct connections, duct access doors, duct test holes, smoke 
dampers, access doors, U-belt drives, drip pans, metal supports, wood supports, anchors hardware, access 
doors, flexible connections, mounting angles, duct connections, supports, closure plates, anchors, 
connections, registers, diffusers, grilles, louvers, bird screen, and miscellaneous accessories required for  
a complete, operational and finished systems.

6) Trade Contractor shall provide all HVAC piping, refrigerant piping, expansion tanks, heat trace, checks, 
valves, stands, and miscellaneous required for complete, finished, and operational systems. 

7) Trade Contractor shall furnish and install all make-up air units, heat exchangers, pumps, fan powered 
boxes, fans, VFDs and miscellaneous required for complete, operational, and finished systems.  

8) Furnish and install all curbs, roof curbs, flashings, roof flashing, boots, roof boots, and wall flashings for 
Work provided by this Trade Contract as required for complete, finished, and operational systems.  

9) Provide all power and gravity ventilators, louvers, roof mounted and wall mounted exhaust fans/relief 
fans, roof and wall mounted supply fans, propeller fans, in-line fans, relief roof hoods, intake roof hoods, 
and all Work associated as required to provide complete, finished, and operational systems. This Trade 
Contractor will be responsible for cutting any louvers into existing walls.  

10) Trade Contractor shall provide all noise, vibration control, and vibration isolation required for this work.  
11) Trade contractor to include demolition or removal of existing equipment & pipe as shown.  
12) Trade Contractor shall be responsible for any and all layout required for work provided under this Trade 

Contract.  
13) Trade Contractor shall include all design work associated for a complete, finished, and operational 

system.  System to be designed to meet all local, state, and national codes as well as the requirements set 
forth in the contract documents.

14) Trade Contractor shall include all work required for complete, finished, and rated wall, floor, and ceiling 
penetrations.  

15) This Trade Contract shall be responsible for coring any/all penetrations required for execution and 
completion of this work. Include all cutting, coring, patch, trim, clean up, sleeves, sleeve seals, caulking, 
fire caulking, sleeves, and sealing of all penetrations. Any penetrations required by the mechanical in the 
concrete, masonry, and miscellaneous walls will be this Trade Contractors’ responsibility. Any missed 
penetrations will be the responsibility of this Trade Contractor to correct to original conditions. Materials 
damaged while correcting penetrations will be the responsibility of this Contractor to repair to original 
condition. Any re-work required by other Trades for a missed rough-in shall be the responsibility of this 
Trade Contractor. 

16) Trade Contractor shall provide testing and balancing of air moving equipment, air distribution, and 
exhaust systems. Trade Contractor shall be present to supervise the balancing and adjustment of these 
systems. All testing and balancing to be performed by an approved testing agency.  Testing and balancing 
reports, and re-testing as needed. Operator training will also be this Trade Contractor’s responsibility.

17) Trade Contractor shall provide wiring diagrams and temperature control drawings of all equipment 
furnished to the Electrical Contractor.  

18) Provide all control systems including all valves, dampers, thermostats, clocks, sensors, controllers, 
instrument wells, valve bodies, dampers, transmitters, low-voltage control system, operator interface, 
networking/communications, facilities management system, standalone  

19) Contractor shall include cleaning all diffusers, registers, and grilles prior to Owner occupancy or as 
directed by the Construction Manager. 

20) Include cleaning exterior of all ductwork and fittings, and removal of all tags, markings and stitches 
exposed to view.  

21) Provide all testing equipment, extra material and supplies as defined by the contract documents.  
22) Include all offsets as required to coordinate with other trades. Provide all labeling mechanical 



identifications, pipe markers, line markers, valve tags, valve schedule frames, signage, lettering, graphics, 
nameplates and miscellaneous as required for complete, finished, and operational systems. 

23) Provide all supporting devices, steel plate, shapes, bars, trapezes, hangers, clamps, hanger rods, building 
attachments, saddles, shields, supports and anchors as required for execution of the work and as required 
for complete, finished, and operational systems.  

24) Coordinate the locations of roof penetrations with the Construction Manager and Steel Contractor. If not 
coordinated this trade will be responsible for all cost due to changes in the duct work and caused by other 
trades that are incurred.  

25) Install systems, material, and equipment level and plumb, parallel, and perpendicular to other building 
systems.  

26) Install mechanical to facilitate servicing, maintenance, and repair or replacement of equipment 
components.  

27) Provide access panel/doors as required to access work supplied by the Contract.  
28) Trade Contractor shall start up equipment prior to substantial completion as directed by the Construction 

Manager.  
29) Trade Contractor shall include the cost of warranty extension as required to provide a full one-year 

warranty on equipment, commencing from the date of substantial completion.  
30) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 

accordance with applicable codes. 
31) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
32) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may 
list items to be included in addition to those which are covered in the plans and specifications.  

33) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall 
be for the sole and exclusive purpose of clarifying the status of those items which are included in the 
Trade Contractor’s scope of work.  Items not specifically mentioned but are normally performed by 
members of the Trade's industry are included as part of the Trade Contractor's Scope of Work.

34) All work shall be accomplished using accepted methods and procedures of the highest recognized 
standards and shall be done in a neat and workmanlike manner, in accordance with applicable standards 
and codes and the requirements of the prime contract.

35) All work included in this trade contract shall be according to the project/progress schedule provided by 
the construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

36) Coordination and phasing of work as required by Crossland Construction Co.
37) Include all ADA requirements applicable to system(s) and project.
38) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
39) Include travel and mobilizations for field measuring.
40) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, 

equipment or other tangible aspect of the project and repair, thereof, will be the responsibility of this 
Trade Contractor.

41) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 
expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

42) Trade Contractor shall include a final clean of all materials installed by this contract.



43) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 
Trade Contractor.

44) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
45) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the 

Trade Contractor and not inclusive of travel time. 
46) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required 

by the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
47) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-

test due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
48) Trade Contractor to include all applicable submittals and submittal requirements as identified and 

required by the contract documents including, but not limited to; mockups, samples, product data, shop 
drawings, calculations, certifications, delegated design, engineering, stamps, warranties etc. 

Exclusions:  Sales tax 



TRADE CONTRACT
26A Electrical System

      
Work including but not limited to the following:

Drawings and Specifications:  See Attached List of Drawings/Specifications

Project Specific Inclusions: Line items listed below are specific to this project and general in nature. All costs associated 
shall be included within the base bid for this trade contract. Scopes listed shall be priced in their entirety (inclusive of all 
labor, material, means of conveyance, supervision, and equipment) for a complete and finished system per the contract 
documents.

1) This project schedule is from May 23rd 2022 thru August 3rd 2022. This trade contract will include 
weekend and long hours to complete on time and should be included.

2) Provide GFCI breaker for all special receptacles under exhaust hood.
3) Supply and install fire alarm devices/receptacles.
4) Reinstall fire alarm devices in new ceiling.
5) Existing lighting and lighting controls to be removed and reinstalled in new work.
6) Remove existing light fixtures, switches and plates from rooms indicated. 
7) Reuse existing branch circuits where code permits.
8) Include installation of special receptacles for new washer/dryer location 
9) Include new wall plates at all outlets and switches. 
10) Include tying up lights in locations where ceiling is to be demoed. 
11) Include “Make Safe” of all electrical items to be demoed by others. 
12) Include temp lighting at all locations where ceilings are removed
13) Include receptacles as shown on millwork elevation drawings
14) Trade contractor responsible for electrical as shown in food service drawings
15) Trade contractor to include coordination with demo contractor on all electrical items to be removed
16) Include power for water heaters and pumps

General Trade Inclusions: Line items listed below are typical or boilerplate in nature and shall be included in the 
base bid IF supported and required by the contract documents unless noted otherwise. 

1) This Trade Contract shall include all electrical distribution, equipment feeders, panels, switchgears, 
raceways, electrical rough-ins, underfloor raceways, cable trays, underground ducts & raceways, conduits, 
boxes, fittings, wire cables, fuses, switchboards,  panelboards, contactors, motor starters, wiring devices, 
disconnects, motor starters, branch circuit wiring, building & site lighting, emergency generators, surge 
protection equipment, grounding, transient voltage suppression, transformers, transfer switches, low voltage 
cabling (not identified in separate Trade Contracts), control wiring, data conduit, electrical power 
monitoring & control, lighting control, temporary power & lighting, identification and all Work required to 
provide these systems complete, finished, and fully operational. 

2) Include all site underground conduit/PVC for low voltage.
3) Include all camera poles, base plates, anchor bolts and leveling nuts.  (Concrete bases by others)
4) Include wind turbine and all associated conduit, wiring, junction boxes, grounding system, panels, and 

components.



5) Include all electrical duct banks and all associated excavation, fill material, duct supports, spacer supports, 
tracer wires, warning tapes and backfilling. Include compaction of backfill material to meet structural 
guidelines.  All spoils to be removed from site by this Trade Contractor.

6) Trade Contractor to include wiring and connections to all automatic flush valves including any additional 
wire necessary to make connection.

7) Provide and install all disconnects, motor starters, wiring and power to all mechanical equipment. (All 
variable frequency motor controllers required by HVAC Trade Contractor)  

8) Include all low-voltage electrical power connections, conductors and cables, connectors and splices, 
sleeves, and sleeve seals.

9) Include all control voltage electrical power cables including all pathways, cable trays, backboards, 
plywood, UTP Cable, UTP Cable hardware, optical fiber cable & hardware, low-voltage control cable, 
conductors & identification. (Unless specifically included in another Trade Contract Scope)

10) All site underground electrical and communications conduits in “green spaces” (areas that are not beneath 
any roads, parking, or hardscapes) shall be installed to a depth of 36’’.

11) Include all grounding and bonding for electrical systems including all conductors, connectors, and 
grounding electrodes.

12) Include all hangers and supports for electrical systems including all steel slotted support systems, raceway 
cable supports, conduit and cable support devices, support for conductors in vertical conduit, structural steel 
for fabricated supports and restraints, fasteners, inserts, bolts, and rods.

13) Include all raceway and boxes for electrical systems, metal conduit & tubing, nonmetallic conduit & tubing, 
metal wireways, nonmetallic wireways, surface raceways, boxes, enclosures, and cabinets, handholes and 
boxes for exterior underground wiring, sleeves for raceways and sleeve seals.

14) Include all cable trays for electrical systems including all fittings, covers, barrier strips, supports, 
connectors and warning signs.

15) Include all underfloor raceways, trenching, cover plates, supports, fittings, hardware, junction boxes and 
service fittings.

16) Including all underground ducts and raceways, conduits, duct accessories, concrete encased duct banks, 
handholes, pull boxes, manholes, steel conduit, plastic utilities duct, pre-cast manholes, knockout panels, 
and joint sealants.

17) Include all vibration and seismic controls including all isolation pads, channel support systems, restraint 
cables, hanger rod stiffeners, anchorage bushings and washers.

18) Include all identification for electrical systems including all warning tapes, labels, signs, instruction signs, 
labels, tags, floor marking tapes and cable ties.

19) Include all electrical power monitoring and control including all PC based workstations and software, 
communication network and interface modules and all components as per the contract documents.

20) Include all lighting control devices, time switches, photoelectric switches, indoor occupancy sensors, 
outdoor motion sensors, lighting contactors, emergency shunt relays, conductors, and cables.

21) Include all modular dimming controls and all associated components and accessories, conductors, and 
cables.

22) Include all network lighting controls, panels, relays, switches, interfaces, and clocks.
23) Include all low voltage transformers.
24) Include all switchboards, suppression devices, protective devices, instrumentation, and control power.
25) Include all panelboards and components.
26) Include all motor control centers, main lugs and OCPDs, full & reduced voltage magnetic controllers, 

VFCs, TVs, instrumentation, and auxiliary devices. 
27) Include all rough-in for security system and card readers (wiring and devices by others)
28) Include all enclosed bus assemblies.



29) Include all wiring devices, receptacles, device plates, wall-box motion sensors, snap switch and wall box 
dimmers, fan speed controls, sensors, outlets, connector devices, cord and plug sets and floor service 
outlets.

30) Include lockable covers on all shunt trips.
31) Include all fuses, fuse adaptors and spare fuse cabinets.
32) Include all enclosed switches and circuit breakers, fusible switches, non-fusible switches, molded-case 

circuit breakers, molded case switches and enclosure.
33) Include all enclosed controllers, full voltage manual & magnetic, reduced voltage magnetic & solid state, 

multispeed controllers, and accessories.
34) Include all engine generators, cooling systems, controls, monitoring, load banks, outdoor enclosures, 

muffler silencers, air-intake filters, starting systems, overcurrent & fault protection, exciter & voltage 
regulators, vibration isolator devices.

35) Include all transfer switches, wiring, enclosures, and components.
36) Include all transient voltage suppression for low-voltage electrical power conduits including all 

suppressors, surge protection devices, panelboard suppressors and enclosures.
37) Include all conduit/raceway/cable tray(s) shown on the drawings including those for mounting: projectors, 

loudspeakers, touch panels.
38) Include all rough-in, conduits, raceways, pathways for all electronic safety and security systems.
39) Include all electrical connections, wiring, feeders, controls, raceways, rough ins, pull boxes, starters, 

overload protection, disconnects, coordination and all electrical work identified as being performed by this 
trade in the kitchen plans and specifications.

40) Include all smoke evacuation controls and power wiring. 
41) Include all plywood backing required at data, and, or electrical rooms.
42) Include all floor boxes and specialty plates. Include all core drilling at elevated slabs as required.
43) Include all electrical wiring and connections for food service equipment as identified in the Kitchen plans 

and specifications.
44) Include all shunt trips, disconnects and breakers.
45) Include all power and electrical connections for all mechanical equipment, elevators, overhead doors, 

automatic doors, motorized window shades & drapery, monumental signs and any other electric powered 
equipment being installed by other trades.

46) Include all underground feeders and piping from transformer secondary termination cabinets and to 
building including all manholes and pull boxes, trenching and backfilling with suitable material to within 
+/- ¼’’ of the specified elevation.

47) Include any required shunt trip disconnects for kitchen hoods, elevators, or other equipment.
48) Electrical Trade Contractor shall provide and maintain temporary lighting, covers, and electricity 

throughout the new facility. Lamps not functioning properly shall be replaced immediately. Include 
removal of all temporary lighting as directed by CM.

49) Electrical Trade Contractor shall be responsible for all safety barricades and safety covers for electrical 
panels as required by OSHA, NEC, the Owner and/or CM. All temporary panels/receptacles shall be “GFI” 
protected by this Contract.  

50) Trade Contractor shall provide a temporary electric panel to two locations (in the main building as 
necessary for construction in all areas and one at the southeast parking lot for contractor trailers) and 
provide all maintenance of panels as required. Include all cost of getting power service to panels. Panels 
shall be large enough to accommodate construction activities. 

51) Include all site underground conduits for communications and power including conduit, ducts, ducts 
accessories, duct banks, boxes, warning tapes and trace wire.

52) Include all building wires, cables, and associated connectors, splices, and terminations for wiring systems 



as required for complete, operational, and finished systems.
53) Include all raceways, fittings, boxes, enclosures, cable trays and cabinets for electrical systems, 

telephone/data conduit, audio visual, fire alarm, security, and all electrical and low voltage systems.
54) Include all unistrut rack mounting.
55) Include wiring of all access controls, overhead doors, and electric strikes.
56) Include all power & wiring for fire pump.
57) Provide oversized trim plates as required. Provide blank cover plates on all boxes not used.
58) Trade Contract to include pull strings in conduits that are for future use or cabled by other trades.
59) Trade Contractor shall be responsible for terminating all power at mechanical equipment, including 

equipment furnished by other trades. Test to verify equipment is wired correctly. 
60) Furnish and install all steel supports as required for mounting the electrical equipment.
61) Work shall include caulking, fire caulking, fire stop, “link-seal”, fire barrier, penetration seals, sealing, and 

waterproofing of all penetrations by the execution of the Work provided by this Trade Contractor.
62) Trade Contractor shall be responsible for coordinating, scheduling, delivery, receiving, unloading, storage, 

inventorying, placement, protection, and cleanup.
63) It shall be the responsibility of this Trade Contractor to obtain and pay all licenses, permits, fees, 

inspections, and certification required for the execution of this Work.
64) Trade Contractor shall set all boxes in walls to enable a flush mount to be made with a cover plate to the 

wall.  It is the responsibility of this Trade Contractor to install all boxes to this, and the contract documents 
requirements.  Any boxes not meeting these requirements will be corrected, with the cost to be met by this 
Trade Contractor.

65) Trade Contractor shall review all mechanical/plumbing schedules and provide all electrical work required 
for complete, finished, and operational systems. 

66) Trade Contractor shall provide fireproofing around recessed fixtures installed in fire rated ceilings.
67) Trade Contractor shall secure all lay-in fixtures into the ceilings and install all additional wire hangars as 

required.
68) Include conduit, wiring, power, connections, transformers to site water feature lights, jets & pumps, power 

to fountains at ponds.
69) Furnish and install any/all access panels as required by this work.
70) Provide all labeling, nameplates, markings, identification, and signage as required for work provided by this 

Trade Contract. 
71) Provide all supporting devices as required for work provided under this Trade Contract.
72) This Trade Contract shall be responsible for coring any/all penetrations required for execution of this Work. 

Include all coring, caulking, fire caulking, and sealing of all penetrations. Any penetrations required by the 
electrical in the concrete, and miscellaneous walls will be the Electrical Trade Contractors’ responsibility. 
Any missed penetrations will be the responsibility of the Electrical Trade Contractor to correct to original 
conditions. Materials damaged while correcting penetrations will be the responsibility of the Electrical 
Contractor to repair to original condition.

73) Electrical Trade Contractor shall be responsible for any and all layout required for work provided under this 
Trade Contract including any necessary surveying.

74) Contractor shall provide a representative at all startups to assist as needed.
75) Trade Contractor shall not mark or damage walls, ceiling finishes, floors, or any other finishes. All repairs 

to damaged finishes due to failure to meet these requirements shall be corrected and paid by this Trade 
Contract.

76) Trade Contractor shall refinish, restore, and touchup damaged paint on equipment and materials to original 
condition.

77) This trade contractor to perform and provide the Construction Manager an inventory of light fixtures as 



they arrive on site as well as identify long lead time light fixtures and their status throughout the course of 
the project.

78) It is the responsibility of this Trade Contractor to maintain a clean and safe working environment in 
accordance with applicable codes. 

79) This Trade Contract is intended to be all inclusive of labor and equipment required for the scope of work.
80) This Trade Contract includes all items of work covered by the specifications be they named, inferred, or 

normally performed by members of Trade Contractor's industry.  For purposes of clarification, we may list 
items to be included in addition to those which are covered in the plans and specifications.  

81) The Trade Contractor acknowledges and agrees that any recapitulation of the work to be performed shall be 
for the sole and exclusive purpose of clarifying the status of those items which are included in the Trade 
Contractor’s scope of work.  Items not specifically mentioned but are normally performed by members of 
the Trade's industry are included as part of the Trade Contractor's Scope of Work.

82) All work shall be accomplished using accepted methods and procedures of the highest recognized standards 
and shall be done in a neat and workmanlike manner, in accordance with applicable standards and codes 
and the requirements of the prime contract.

83) All work included in this trade contract shall be according to the project/progress schedule provided by the 
construction manager. This includes day and night work as required by project schedule. If the 
Subcontractor falls behind schedule in the submittal portion or the installation portion of this Subcontract 
through no fault of the Contractor or the Owner, the Subcontractor shall work overtime or perform shift 
work at no extra cost to Contractor as necessary to maintain the project schedule. 

84) Trade Contractor shall understand when their scope of work is to be put in place and include all weather 
protective means as required.

85) Coordination and phasing of work as required by Crossland Construction Co.
86) Include all ADA requirements applicable to system(s) and project.
87) Furnish, receive, offload, store, stage, inventory, and protect all materials from weather damage and/or 

mud.  The Trade Contractor shall be responsible to correct any material damaged or muddied.
88) Include travel and mobilizations for field measuring.
89) Any damage, as a result of this Trade Contractor’s work to adjacent existing structures, finishes, equipment 

or other tangible aspect of the project and repair, thereof, will be the responsibility of this Trade Contractor.
90) Trade Contractor to include daily cleanup of work. Temp labor will be provided at the Trade Contractor’s 

expense if failure to provide daily cleanup is evident, but not before written notice to correct is given to 
Trade Contractor by Crossland Construction. 

91) Trade Contractor shall include a final clean of all materials installed by this contract.
92) This Trade Contractor shall clean and repair any damages, due to work provided in this contract, to the 

streets or adjacent areas.
93) Trade Contractor is responsible for any track out created by employees, subcontractors, or vendors of said 

Trade Contractor.
94) Trade Contractor shall include any dewatering as necessary to perform scope of work. 
95) Trade Contractor to include a minimum 40-hr work week. This shall mean work, put in place, by the Trade 

Contractor and not inclusive of travel time. 
96) Trade Contractor to include any and all permits applicable to scope of work, including IDP, as required by 

the contract documents, or, as required by authorities having jurisdiction inclusive of any fees.
97) Trade Contractor to include coordination of testing. Testing to be paid by others, however, costs of a re-test 

due to failure of the Trade Contractor, shall be paid by the Trade Contractor. 
98) Trade Contractor to include all applicable submittals and submittal requirements as identified and required 

by the contract documents including, but not limited to; mockups, samples, product data, shop drawings, 
calculations, certifications, delegated design, engineering, stamps, warranties etc. 



Exclusions:  Sales tax and low voltage
Alternates: New Lights in Auditorium 



BID PACKAGE GENERAL CONDITIONS
Each Trade Contract shall INCLUDE the following list of Work 

items/directives in the scope and cost of the Trade Contract

1) SUBMITTALS:

A.  All submittals must be submitted to the CM within 21 calendar days of the execution of the Contract, 
or the receipt of a notice to proceed or within a faster time frame as identified or negotiated.

B.  Resubmittals must be resubmitted within 3 calendar days of the date of submittal return. Fines in the 
amount $500.00 per calendar day for submittals not meeting the aforementioned requirements will be
charged to this Contract. Exceptions must be in writing from CM.

C.  Trade Contractor shall submit insurance certificate, bonds, schedule of values, and fully executed
      Contract Agreement within 10 days of award of Contract.
D.  All shop drawings, submittals, samples, as-builts, test certifications, and owners’ manuals as required 

by the Contract Documents.
E.  Trade Contractor to submit all “final closeout documents” & “letters of conformance” before final 

payment or reduction in retainage will be made.
F.  Bonds (see Contract Security/Bonds section of Bid Package) will be required. Cost of bonds to be 

identified on Bid Form. 

2) CONSTRUCTION:

A.  The Contract Documents are complementary. What is called for by anyone shall be binding as if called for 
by all. If there is a conflict in the Contract Documents, the following order of precedence shall govern:

1.   Agreement
2.   Bid Package/Trade Contract Scope
3.   Supplementary Conditions
4.   General Conditions
5.   Specifications
6.   Drawings
7.   Geotechnical Report

B.  Trade Contractor shall include all parts, components, work, and material required to provide complete, 
operational, and finished systems in the bid. Any minor Work not specifically mentioned but obviously 
necessary and considered normal construction practice for the proper completion of the Work, shall be 
considered as being part of, and included in, the Trade Contract.

C.  The Trade Contractor shall perform all Work called for in the Trade Contract including the furnishing of all 
equipment, materials, labor, tools, and supervision necessary for the performance of all things necessary for 
the Work. All Work shall be accomplished in a Workman-like manner with the understanding that the 
Owner, at its option, furnish any such labor, materials, equipment, or supplies, as it deems necessary or 
desirable within the limits of the Contract Documents.

D.  Each Trade Contractor shall attend weekly progress meetings with involved Trade Contractors, 
subcontractors, Construction Manager, & the Owner.

E.  Storage required by the Trade Contractor shall be in areas designated by the Construction Manager, storage 
of materials shall be in trailers, roll offs, or areas outside of the building areas. Areas inside of the building 
shall not be used for storage. All materials stored on the ground must be stored on dunnage.

F.  Coordination & Phasing of work as required by Construction Manager. Provide all coordination required 
for completion of this work with other trades. Coordination must be done in a timely and professional 



matter. Any and all costs associated with lack of coordination on the part of this Contractor will be charged 
to this Contract.

G.  Trade Contractor shall provide all layout, staking, grades, and elevations as required by this Contract.
Initial building layout will be by the Construction Manager. Daily construction layout, elevations, and 
layout required by this Trade Contractor shall be included in his Trade Contract.

H.  Trade Contractor shall include all misc. equipment required for permits, freight, receiving, unloading, and 
installation of the Work furnished in this Trade Contract.

I. Trade Contractor shall comply with all directions, requirements, and provide all information as required by 
the Storm Water Prevention Plan Permit (SWPPP).

J. Trade Contractor shall final clean all material supplied or installed under this Contract.
K.  Trade Contractor shall provide any and all drinking water required by Trade Contractor’s employees or

Subcontractor’s employees.
L.  Any temp electric, fax, & phones required by the Trade Contractor’s employees and Trade Contractor’s 

subcontractors.
M. Trade Contractor shall include all offsets as required to coordinate with other trades.
N.  Trade Contractor shall provide protection of stored materials and finished work. Provide protection 

necessary to prevent damage to existing improvements, existing vegetation, trees, asphalt, EIFS, 
utilities, fences, buildings, adjoining properties, and Owner’s property. Any and all costs associated 
with surroundings damaged during the work of this Contract will be the responsibility of this Contract.

O.  Trade Contractor shall include any costs & coordination associated with permits, fees, or licenses (as 
required by your work), and as required to provide complete, operational, & acceptable finished Work.

P.  Trade Contractor shall include all general conditions, overhead, profit, and insurance.
Q.  Trade Contractor is responsible for receiving, offloading, inventory, storing, staging, installation, and 

connection of all materials or equipment furnished by the Owner that is included in the Work specified in 
the Trade Contractor Specification Sections (sections identified in Trade Contract’s Scope of Work).

R.  Trade Contractor shall provide any cold weather protection required by the Work provided under this
Trade Contract.

S.  Trade Contractor shall conduct site operations to ensure minimum interference with roads, streets, walks, 
and other adjacent occupied or used facilities. Do not close or obstruct roads, walks, or other areas of work 
unless approved by Construction Manager.

3) SAFETY REQUIREMENTS & SITE POLICIES:

A.  By bidding this Trade Contract, Contractor agrees to comply with CCC Safety Requirements & Site 
Policies for all employees, subcontractors, and subcontractors’ employees. Failure to adhere to jobsite 
regulations shall result in fines against this Trade Contractors’ Contract or termination of the Contract. 
Fines for violations will be $500.00 per daily incident. Fines shall be given to a charity of the Owner’s 
choice. Trade Contractor to orientate each employee and subcontractor to these requirements. Each 
subcontractor shall complete the requirements acknowledgement form (see inclusions).

B.  Trade Contractor shall delegate a competent onsite safety officer. This person shall inspect the site daily for 
safety issues.

C.  Permission shall be obtained from the Construction Manager prior to taking any vehicle into the 
building. Only company vehicles shall be allowed on the construction site; all others shall use the 
employee parking lot designated on the construction site. The company’s name and/or shall be visible 
from a distance of 25’ away.

D.  It is the policy of the Owner that no smoking will be permitted in the building once the roof and sidewalls 
are installed. The fine for smoking in the building shall be $50 per infraction. All fines will be paid by the 
Contractor to the Owner’s designated charity. All Trade Contractor and sub contractors’ employees shall 
abide by this policy. Smoking will be permitted in designated areas only.



E.  Confine vehicle parking and all vehicle deliveries to only those areas designated by the Construction
Manager.

F.  Trade Contractor shall confine operations to the areas contained within the property lines as shown on the 
drawings.

G.  Trade Contractor shall provide traffic control as required, in accordance with U.S. Department of 
Transportation “Manual of Uniform Traffic Control Devices” and the state highway department 
requirements and/or municipality or other jurisdictional body or the Construction Manager.

H.  Trade Contractor shall provide all materials and/or equipment required to provide a safe work-zone. Safety 
must meet all OSHA requirements and Crossland Construction Co. safety policies, including hardhats, 
safety fencing, handrails, and misc. required to comply with OSHA & Crossland safety policies. No 
exceptions will be made or given. CM will correct items not meeting requirements and any costs associated 
with this correction will be charged to this Contract.

I. Trade Contractor shall verify with all local utilities all utility locations and terminations shown on the 
drawings. Utility locates as required.

J. Trade Contractor to comply with all directions, requirements, and provide all information as required by the 
Storm Water Prevention Plan. All requirements of Erosion & Sedimentation Control shall be adhered to.

K.  All the aforementioned rules shall apply as well as the jobsite specific rules. See Attachment “B” for jobsite 
specific requirements & policies

L.  Trade Contractor and all tiers of subcontractors shall conduct weekly safety meetings on the jobsite.
Attendees and minutes of the weekly safety meetings are to be documented.

4) CLEANUP & HOUSEKEEPING:

A.  Trade Contractor shall include daily cleanup, removal of all trash, debris, and excess materials to 
dumpster.

B.  Trade Contractor shall clean waste & mud from streets/roads during the work completed in this Trade 
Contract. Streets shall be thoroughly cleaned and/or swept on a daily basis or more frequently as required 
by Construction Manager.

C.  In the event the Construction Manager or the Owner feels the project housekeeping and cleanup is not 
satisfactory, upon written notice, the Construction Manager will provide the necessary cleanup, and all 
related costs will be at the expense of the Trade Contractor(s).

5) PROJECT SCHEDULE:

A.  The Trade Contractor shall attend scheduling meetings as required by the Construction Manager and 
coordination conferences as required by the Construction Manager. These meetings will establish 
communication, coordination, and cooperation for scheduling. The Trade Contractor shall utilize the 
Construction schedule for the work as prepared by the Construction Manager. The schedule shall be related 
to the entire project and shall establish critical dates for performance of this Trade Contract, which affects 
performance of other Work.

B.  The Trade Contractor shall schedule their forces for a minimum forty (40) hour work week. Should the 
updated schedule show the Trade Contractor to be behind schedule, the Trade Contractor shall devise a 
plan for recovery of lost time within 96 hours and submit to the Construction Manager said plan. Once the 
Construction Manager approves the plan, the Trade Contractor shall institute it immediately. The Trade
Contractor shall bear all costs and expenses related to recovery from the Trade Contractor’s delay including 
costs to other Contractors on the project site.

C.  Trade Contractor shall include all overtime as required to comply with the Project Schedule.

6) TAXES:



A.  This is a Tax-Exempt project, and a tax-exempt form will be given to successful low bidders.

7) DAILY REPORTS:

A.  Each Trade Contractor shall file daily with the Construction Manager a daily field report, giving the Trade 
Contractor’s and Subcontractor’s name, foreman or superintendent’s name, number of workers, and a brief 
scope of Work for all tiers.

B.  Trade Contractor’s superintendent is to checkout with the Construction Manager when demobilizing and 
leaving the project on either a temporary or permanent basis.

8) PROJECT CLOSEOUT:

A.  The Owner reserves the right to take possession and use any completed or partially completed portion of
the project, providing it does not interfere with the Contractor’s Work. Possession or use of the project shall 
not be considered final acceptance, nor shall such occupancy relieve the Trade Contractor or
Subcontractors of liability to perform any Work that has not been completed at the time of occupancy. 

B.  Prior to completion of the Work under this Contract, partial occupancy by the Owner and separate
Contractors will be necessary for installation of equipment.

C.  Cooperation in segregation of construction activities is required and is agreed to by the Trade Contractor.
D.  Trade Contractor to submit all “final closeout documents” & “letters of conformance” before final payment 

or reduction in retainage will be made.

9) WEATHER:

A.  Weather delays shall be as defined by contract documents

10) EROSION/SEDIMENTATION CONTROL / SWPPP:

A. Provide dewatering, silt fence, & erosion control for all Work (including excavations, spoils, trenches, and 
stockpiles) provided by this Trade Contract as required by construction documents & SWPPP.

B. This Contract to comply with all directions, requirements, and provide all information as required by the 
Storm Water Prevention Plan.

C. Any cost associated with rectifying damaged surroundings due to negligence by this Trade Contractor, will 
be the sole responsibility of this Trade Contractor.

D. Any cost associated with rectifying damages to the wetland’s areas due to negligence by this Trade
     Contractor will be the sole responsibility of this Trade Contractor.

11) DAMAGES:

A.  If the Trade Contractor refuses, neglects, or fails to complete the Work within the time stated at each Phase 
in the Trade Contract Schedule, then the Trade Contractor and the Trade Contractor’s surety, if any, shall
be liable for and shall pay the Construction Manager, not as a penalty but as liquidated damages, the sum of 
two-hundred fifty dollars ($250.00) for each calendar day that the Trade Contractor is in default after the 
time stipulated in the Trade Contract Schedule for completing the Work of each Phase until the Work is 
Substantially Complete. The Construction Manager may withhold from payments due the Trade
Contractor, such amounts as may be assessed as liquidated damages. Upon Substantial and Final 
Completion of the Work, the Construction Manger may adjust the Contract Sum by the amount of the 



assessed liquidated damages.

12) UNIT PRICES:

A.  For CM/Owner information, provide all Unit Prices.
B.  The unit prices shall include all labor, material (including waste), tools, equipment, general conditions, 

overhead, profit, bond, and inclusions/exclusions per the base Contract.
C.  The contractor shall be paid for actual measured quantity of work multiplied times the unit price. Waste 

factors shall be included in the unit price.
D.  NOTE: The request for this information does not change unclassified excavation specified in base bid.

13) CHANGES:

A.  Contractor’s markup, overhead, and profit on change orders are not to exceed ten percent (10%) combined 
or as dictated in the contract documents. 

B.  Subcontractor must submit any changes in cost to adjust the Contract amount by use of written Change 
Order. Neither the CM nor the Owner will accept any adjustments from the Trade Contractor, except for 
those submitted as a written Change Order Request with a cost breakdown. Change orders are not to be 
billed until an official Change Order is issued by CM. 

C.  Trade Contractor to adhere to all CM accounting requirements.

14) CONTRACT SECURITY/BONDS:

A.  For Subcontracts at or above $50,000.00, the Trade Contractor shall furnish the following surety 
bonds, (with sufficient sureties to be approved by the Owner), when the contract is awarded:

1. Performance Bond - 100% of Contract
2. Statutory Bond - 100% of Contract
3. Guarantee/Warranty Bonds - 100% of Contract – As required by CM

B.  If required - Warranty Bonds shall guarantee against and shall remedy any defect due to faulty materials or 
workmanship and shall pay for any damages to other work resulting therefrom, which may appear from 
within a period of one year from the date of completion as evidence by the date of the final acceptance of 
the project.

15) BID SECURITY TO BE FURNISHED BY EACH BIDDER WITH THEIR BID:

A.  Bids for Trade contracts over $50,000.00, must be accompanied by a certified or cashier’s check or a bid 
bond in an amount equal to five (5%) of the total amount of the bid as guarantee that, if awarded the 
contract, the bidder will execute the contract and furnish bonds and insurance as required in the General 
and Supplemental conditions. The successful bidder’s check or bid bond will be retained until he has
entered into a satisfactory contract and has furnished bonds and insurance. The Owner reserves the right to 
hold the bid security of the three lowest bidders until the successful bidder has entered into a contract and 
has furnished the required bonds and insurance.

B.  No bid security is required if bid is $50,000.00 or less. Should the successful bidder fail to enter into a 
contract and furnish the required bonds and insurance within twenty (20) days after the contract has been 
awarded, then the successful bidder shall forfeit to the Owner the cost of republication of notice to bidders, 
all actual expenses incurred by reason of bidder’s default and the difference between the low bid of the 
bidder to whom the contract is subsequently awarded.



C.  The amount of said forfeiture shall not exceed the total amount deposited as security and shall be forfeited 
to the Owner as liquidated damages and not as penalty. Negligence on the part of Bidder in preparing or 
submitting the bid confers no right for the withdrawal of the bid after it has been opened and shall not 
constitute a defense to or excuse from the requirements of this provision.

16) PAYMENT:

A.  Trade Contractor shall bill the CM by the 20th of each month. Payment for the billing will be made by 
the 30th of the following month. (i.e., Billing on February 25 will be paid by March 30).

B.  Trade Contractor shall submit a schedule of values with the signed Trade Contract Agreement. CM will 
approve the schedule of values before the first billing by Trade Contractor.

C.  Trade Contractor shall submit a Request for Payment on AIA forms.
D.  As-built drawings & owner’s manuals are to be a line item on the schedule of values.
E.  The Owner/CM will hold five percent (5%) retainage throughout the Project. Upon completion of the 

Work provided by this Trade Contractor, the Work will be reviewed by the CM, Architect and Owner 
for conformance with the Contract Documents. Once accepted by the CM, Architect and Owner the 
Trade Contractor may submit a pay requisition for release for retainage.

F.  Trade Contractor shall submit statement that the Work provided by the Trade Contractor is complete. 
G.  Trade Contractor shall submit all as-built drawings, owners’ manuals, and extra materials before

submitting final payment.

17) DEFINITIONS:

A.  The term “Owner” shall mean Tulsa Public Schools and/or the person or entity identified as such and is 
referred to throughout the Contract Documents as if singular in number.

B.  The “Construction Manager” shall mean Crossland Construction Company, Inc. and/or the Construction
Manager’s employee or representative with authorization to act on behalf of the Construction Manager. 

C.  The term “Architect/Engineer”, “Architect”, and/or “Engineer” shall mean the consulting “Architect”
and/or consulting “Engineer” who prepared the Contract Documents for the Project and whose name and 
address appears on the Project Documents.

D.  The term “Trade Contractor” shall mean the person, persons, partnership, company, firm, or corporation 
entering into the Contract for the performance of the Work required by it, and the legal representative of 
said party, or agent appointed to act for said party in the performance of the Work.

E.  The term “Contract” shall mean collectively, the Agreement, Bid Package, General Conditions, Special 
Conditions, Supplementary Conditions, Specifications, Drawings, and the Addenda issued prior to 
execution of the Agreement, or other documents listed in the Agreement and modifications issued after 
execution of the Agreement.

F.  The term “Subcontractor” shall mean a person or entity that has a direct Contract or an assigned Contract 
with a Contractor to perform any of the Work at the site. The term Subcontractor means a Subcontractor or 
a Subcontractor’s authorized representative.

G.  The term “Work” shall mean the entire completed construction of the various separately identifiable parts 
thereof required to be furnished under the Contract Documents.

H.  The term “Change Order” shall refer to the only document that can change the requirements of the 
Contract. Verbal instructions, notes, memos, RFI responses, and other communication not in the form of a 
change order cannot change the Contract.

I. The term “Substantial Completion” is the stage in the progress of the work or designated portion thereof 
that is sufficiently complete in accordance with the Contract Documents so the Owner can utilize the Work 
for its intended use.

J. The term “Nonconforming Work” shall mean portions of the Work that do not comply with the Contract



Documents and reference standards.
K.  The term “As Required” shall mean Work or an item of work that shall be executed/completed by the 

Trade Contractor as directed by the Owner, Architect, Engineer, Authorities having Jurisdiction, or the 
Construction Manager and/or work that is required by the Contract Documents to provide complete, 
operational, and finished Work.

L.  The term “Complete” shall mean all Work included in the Contract Documents, and/or to provide Work 
finished and ready for fully loaded operation.

M. The term “Provide” shall mean furnishing materials, installing materials, and any other Work required to 
furnish complete and finished systems as described.

                                                



BID FORM
(Include Attachments: A, B, C, D, E & F, bid form and your bid bond in your sealed envelope)

Company Name:   _______________________________________

Estimator Name:   _______________________________________

Estimator Phone:  _______________________________________

Estimator E-Mail: _______________________________________

Trade Contract 2A – Selective Building Demolition

Base Bid (Excludes payment / performance bond).……….….…………………..……..  $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %______………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………... $__________________

Alternate #1 – Demo Auditorium Ceilings   ………..…………………………….………$__________________

Alternate #2 – Demo Windows in Gymnasium and Multi Purpose Room .…….... $__________________

Trade Contract 8A - Door Assemblies – Supply & Install 

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________

Trade Contract 9A – Gypsum Assemblies & Ceiling System

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________

Alternate #1 – Provide and install Auditorium Ceiling   ………..…………………...    $__________________



Trade Contract 9B – Finish Flooring 

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________ 

Trade Contract 9C – Painting 

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________

Alternate #1 – Paint Auditorium & Ceiling   ………..………………………….……    $__________________

Trade Contract 10A - Specialties

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________

Trade Contract 10B - Signage

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________

Trade Contract 12A – Window Treatments

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________



Trade Contract 22A – Plumbing

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________                                                                                           

Trade Contract 23A – HVAC

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________                                                                                           

Trade Contract 26A – Electrical 

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________       

Alternate #1 – New Auditorium Lights   ………..……………………………….……    $__________________

                                                                                    

Trade Contract – Plumbing & HVAC Combination Pricing

List Trade Contracts in Combination Pricing.……….…………………….  

Base Bid (Excludes payment / performance bond).……….….…………………..…….. $__________________

Payment / Performance Bond Rate (If base bid is over $50,000) %_____ ………..……$__________________

Total Bid (Add base bid and payment / performance bond amounts) ………………...$__________________    

***Note: Please be advised that for Combination Pricing to be considered, applicable individual Trade Contracts MUST be filled out 
as well. Failure to do so will deem the bidders Combination Pricing non-responsive. The intent of Combination Pricing is to capture 
discounts through the award of multiple packages***                                                                               

**The Following Attachments A, B, C, D, & E are to be included in your Sealed Bid Envelope**



Trade Contract Attachment “A”

The Bidder hereby agrees to commence work under this Contract on a date to be specified in a written “Notice to Proceed” by
Crossland Construction Co. and to fully complete the Project within the time specified.

The Owner (Tulsa Public Schools) and/or Crossland Construction Co. reserve the right to reject any or all bids 
or to waive any formalities or irregularities in any bid, and to accept the bid or bids which seem most advantageous to 
the Owner.

In the event a Contract is awarded to the successful Bidder, it shall be executed within ten (10) days. The Bidder shall return 
with his executed Contract all Performance Payment Bonds, Statutory Bonds, Warranty Bonds, and Insurance Provisions as 
required by the Supplementary Conditions and the Trade Contract’s scope of work.

If the successful Bidder fails or refuses to enter into a Contract as required by the Owner or fails to provide the required bonds 
and insurance to the Owner, within the time limited, said Bidder shall forfeit to the Owner the difference between the low bid 
of said defaulting bidder and the amount of the bid of the Bidder to whom the Contract is subsequently awarded and the cost, 
if any, of republication of notice to bidders and all actual expense incurred by reason Bidder’s default.  The amount of said 
forfeiture shall not exceed the total amount deposited as security and shall be forfeited to the Owner as liquidated damages and 
not as a penalty. Negligence on the part of Bidder in preparing or submitting the bid confers no right for the withdrawal of the 
bid after it has been opened and shall not constitute a defense to or excuse from the requirements of this Provision.

BIDDER ACKNOWLEDGES ADDENDUM/ADDENDA:   thru  _________________

BIDDER ACKNOWLEDGES ATTACHMENTS “A” THRU “E”: 

Attachments:
Attachment “A” - The Affidavit of Non-Discrimination & Non-Segregation
Attachment “B” - Trade Contract, Subcontractor, & Employee Jobsite Rules
Attachment “C” – Safety Requirements & Jobsite Policies
Attachment “D” - List of Drawings/Specifications 
Attachment “E” – Insurance Minimum Requirements

Oklahoma License # 

Respectfully Submitted by, Affix Seal

Bidding Firm Corporation, Partnership, etc.

Signature Printed Name and Title



TRADE CONTRACT ATTACHMENT “B”

AFFIDAVIT OF NONDISCRIMINATION, NON-SEGREGATED FACILITIES

ANTI-COLLUSION AND BUSINESS RELATIONSHIPS

STATE OF 

COUNTY OF 

The undersigned of lawful age, being first duly sworn upon oath, deposes and states that I am the duly authorized agent of the bidder 
submitting the attached bid and am authorized by said Bidder to execute the within affidavit.

I further swear that if said Bidder is successful on this project, it will not discriminate against anyone in employment or employment 
practice because of race, color, religion, sex, or national origin.  The undersigned further states that said Bidder will comply with all 
federal and state laws and execute orders concerning the subject of nondiscrimination.

The undersigned further states that said Bidder does not and will not maintain or provide for its employees any segregated facilities 
as defined in the instructions to perform their services at any location under its control, where segregated facilities are maintained. 
The Bidder further agrees that a violation of this certification is a breach of the equal opportunity clause of this bid and any contract 
awarded pursuant thereto.  Said Bidder further agrees that (except where it has obtained identical certification from proposed 
subcontractors for specific time periods), it will obtain identical certifications from proposed subcontractors prior to the award of 
subcontracts exceeding Ten Thousand ($10,000.00) which are not exempt from the provisions of the equal opportunity laws, and 
that said Bidder will retain such certifications in its files.

The undersigned further states that said Bidder has not been a party to any collusion among Bidders in restraint of freedom of 
competition by agreement to bid at a faxed price or to refrain from building; or with any state official or employees as to quantity, 
quality or price in discussions between Bidders and any state official concerning exchange of money or other thing of value for 
special consideration in the letting of a contract; and the Bidder/Contractor has not paid, given or donated or agreed to pay, give or 
donate to any officer or employee of the State of Oklahoma (or any other entity) any money or other thing of value, either directly or 
indirectly, in the procuring of the award of a contract pursuant to this bid.

The undersigned further states that any partnerships, joint ventures, or other business relationships that are now in effect, or existed 
within one (1) year prior to this statement, with the Architect, Engineer, or other party to this project; or any such business relationships 
between any officer or director of the Bidder and any officer or director of the Architectural Engineering firm or other party to the 
project are described as follows:

NAME OF BIDDER: 

By: 

Subscribed and sworn to before me on this day of , 20 .

Notary Public

My Commission Expires:                                 



        TRADE CONTRACT ATTACHMENT “C”

   Safety Requirements & Site Policies

1. Workers shall report unsafe conditions to their supervisors immediately. No worker shall be required 
or knowingly be permitted to work in an unsafe place, unless for the purpose of correcting the hazard 
and then only after all safety precautions have been implemented.

2. Safe work habits are mandatory. Report any unsafe conditions or performances to Construction 
Manager. Follow all Crossland safety rules and procedures. Crossland’s safety manual is posted in 
office.

3. Suitable clothing for construction shall be worn on the construction site at all times.  Proper Leather 
Hard Soled Shoes, and appropriate safety equipment shall be worn at all times.  Shirts with sleeves 
(at least t-shirt length) and full-length pants shall be required.  Polyester or similar material is not 
allowed; shorts, tennis shoes, and tank tops also shall not be worn on site.  

4. All employees on site shall wear hard hats that meet the requirements of ANSI Z89.1-1997 at all 
times outside the area designated as Trailer Row.  Hard hats shall be worn in such a manner that the 
hat brim is positioned in front at all times.  Hard hats may be worn backwards at the discretion of 
the Construction Manager.  This includes all equipment operators, vehicle and truck drivers of 
contractors and material suppliers delivering to the site. Hard hats are required at all times on project. 
No exceptions. Hard hats will not be furnished by Crossland.

5. Protect and respect others work.
6. Lunch trash is to be deposited in trash cans. No exceptions.
7. Keep your work areas clean. Sweep areas at end of each day.
8. No urinating in or around buildings. Anyone caught doing so, will be removed from the project  

permanently.
9. Concealed weapons will not be allowed on site. Anyone having such will be permanently removed 

from project.
10.  No removal of excess materials or scraps from project.
11.  Posted speed limit shall be adhered to at all times: 10 mph on designated haul roads, 5 mph inside 

the building, on the building pad, trailer row, and other areas not designated at 10 mph.  20 mph may 
be permitted for site/civil work away from the pad areas and away from other trades at the discretion 
of the Construction Manager.

12. Seatbelts shall be worn at all times in vehicles including heavy equipment.  All heavy equipment 
shall have rollover protection and seatbelts.

13.  No one shall ride in a vehicle or mobile equipment unless they are on a seat.  Exceptions:  Scissor 
and boom lifts.  Riding in the back of pick-up trucks shall not be allowed. 

14.   All heavy equipment including:  cranes, forklifts, etc. shall have a reverse signal/back-up alarm 
audible above surrounding background noise.

15.  No catering services shall be permitted on site.
16.  Excavation work shall be performed in accordance with 29 CFR 1926 Subpart P.

A. Flagging and/or suitable warning devices will be required around all trench and 

excavation work at least three (3) feet (this distance can be exceeded if site specific 

required) from the edge of the excavation.

B. A safe means of access and egress shall be provided from excavations 

regardless of their depth at intervals that provide no more than 25 feet of 



lateral travel.

C. A competent person shall always be present while excavation work is performed.

17.  Persons working on any aerial lift shall be tied off, at all times, to a platform tie-off point or a 
similar safety device securely attached to the structure of the lift.

18.  In the building, all lifts shall be propane or electrically powered with non-marking tires. Gasoline 
or diesel-powered lifts shall not be used in the building. Any costs associated with cleanup of floors 
due to damages caused by lifts will be charged to the Trade Contractor. Any changes to this 
requirement, is at the discretion of the Construction Manager.

19.  All propane tanks shall be stored in a tank farm; (including empty tanks).
20.  A fire watch shall be stationed to provide coverage for each welding, cutting, and other hot work 

operations. A fire watch may cover multiple operations with a 100-foot radius of them.  In order 
for a fire watch to cover multiple operations, they shall have a clear line of sight to each operation 
and an unobstructed pathway to each operation. Fire watches shall have no collateral duties.

21.  Ladders shall reach three feet above the landing for safe access.  All ladders shall be positioned 
on a stable surface and secured to prevent displacement. All ladders shall be fiberglass. Step ladders 
and extension ladders are not acceptable as stairs. Each contractor is responsible for providing stairs 
into the building for their employees. Damaged ladders shall be removed immediately from the 
jobsite.

22.  All electrical power tools and/or equipment shall be plugged into a ground fault circuit protection 
(GFCI).  At the source of electrical power.  All frayed and/or damaged electrical cords shall be 
removed from service and repaired. Cords shall not be tied into knots.

23.  Only UL-approved metal fuel cans with flame arresters and self-closing pour spouts shall be 
allowed on sight.

Fuel cans shall not be stored inside the building, or inside trailers.  Cans shall be brought inside 
the building only to fuel equipment, and then must be removed immediately.

24.  All chemical materials used shall have a Material Safety Data Sheet (MSDS) filed with 
Construction Manager and posted in an area where work is being performed.

25.  Electrical Panels shall not be accessed by anyone.  Only those authorized by Construction Manager 
shall have access to the electrical panels.

26.  Flag, barricade, or sign areas to keep employees from exposures to potentially hazardous work     
conditions.
27.  All underground electrical utilities shall be located prior to any excavation work occurring.   

The electrical contractor shall be notified to assist with this location.  As-built drawings and 
electronic location shall be used to locate all underground electrical utilities.  Contractors working 
around overhead electrical lines shall ensure that all equipment, materials, and personnel are at least 
10 feet from the overhead lines.

28.  As described in each Contractor’s Safety Program work permits shall be utilized for those work 
activities that specifically require them.  (Examples are confined space, electrical hot work, 
welding, painting, work where underground utilities are present, etc.).

29.  All employees shall OBEY all posted safety signs.
30.  Clean up and housekeeping shall be top priority.  This project shall be kept clean and orderly at all 

times.  The work area SHALL be cleaned on a continuous basis; no debris or trash will be permitted.  
Dumpsters shall not be backed up to any location of the building.  They shall be maintained at a 
minimum distance of 50 feet from the building.

31.  Glass containers of any kind shall not be brought onto the construction site.
32.  Each fuel storage tank brought onto the construction site shall be provided with its own secondary 

containment unit. The use of earthen dikes shall not be allowed. All fuel tanks shall be grounded 
in accordance with NFPA requirements.

33.  Concrete trucks shall have all concrete chutes removed, with top cute in the raised and locked 



position while traveling on the jobsite.
34.  Storage required by the Contractor shall be in areas designated by the Owner. All materials on the 

construction site shall be stored/staged on dunnage.
35.  No one will be allowed to move a trailer or any other device for living on site.
36.  It is a policy of the Owner that no smoking will be permitted in the building once the roof and 

sidewalls are installed. The fine for smoking in the building shall be $50 per infraction.  All fines 
will be paid by the Contractor to the Owner’s designated charity.  All Contractor and Subcontractor 
employees shall abide by this policy.

37.  There will be no smoking/tobacco products, eating or drinking (with the exception of water) when 
the roof of the building is installed.  There will also be no smoking/tobacco products, eating, or 
drinking (with the exception of water) on the finished floors. Smoking will be permitted in 
designated areas only.

38.  Confine vehicle parking and all vehicle deliveries to only those areas designated by the       
Construction Manager.
39.  No parking in the construction area. Designated parking areas only.
40.  Only company vehicles shall be allowed on the construction site; all others shall use the employee 

parking lot designated on the construction site.
41.  Permission shall be obtained from Construction Manager prior to taking any vehicle into the 
building.
42.  All employees shall conduct themselves in a worker like manner at all times.  Any other personnel, 

horseplay or disruptive activities of any kind shall result in immediate dismissal/removal from the 
job site.

I hereby attest by my signature that I have read and understand these Safety Requirements 
and Site Policies, and I will abide by them.   I also understand that they may be jobsite 
specific amended or modified at any time at the discretion of Crossland Construction.

Respectfully Submitted by, Affix Seal

Bidding Firm Corporation, Partnership, etc.

Signature Printed Name and Title



TRADE CONTRACT 
ATTACHMENT “D”

Trade Contract 
Drawing/Specification Package

I hereby attest by my signature that I have read and understand the drawings, as listed below, for 
their intended use. I also understand that they may be jobsite specific amended or modified at 
any time at the discretion of Crossland Construction, but not without prior written notification 
to the Trade Contractor.

TPS – Bell Elementary Interior 
Renovation

 Drawings: 10/25/22
Drawing Number Description Date Issued

CVR COVER SHEET 10/25/22

A0 GENERAL NOTES AND OVERALL FLOOR PLANS 10/25/22

D1.1 ENLARGED DEMO PLAN 10/25/22

D1.2 ENLARGED DEMO PLAN 10/25/22

D1.3 ENLARGED DEMO PLAN 10/25/22

D1.4 ENLARGED DEMO PLAN 10/25/22

A1.1 ENLARGED FLOOR PLAN 10/25/22

A1.2 ENLARGED FLOOR PLAN 10/25/22

A1.3 ENLARGED FLOOR PLAN 10/25/22

A1.4 ENLARGED FLOOR PLAN 10/25/22

A1.5 ENLARGED PLANS 10/25/22

A5 MILLWORK ELEVATIONS 10/25/22

A6 ACCESSORIES & FINISHES SCHEDULES 10/25/22

A7 DOOR SCHEDULES 10/25/22

A9.1 FINISH PLAN 10/25/22

A9.2 FINISH PLAN 10/25/22

A9.3 FINISH PLAN 10/25/22

A9.4 FINISH PLAN 10/25/22



FS1.1 FOODSERVICE EQUIPMENT ARRANGEMENT PLAN 09/30/22

FS1.2 FOODSERVICE EQUIPMENT ELEVATIONS 09/30/22

FS201 FOODSERVICE EQUIPMENT SPECIAL CONDITIONS PLAN 10/18/22

FS301 FOODSERVICE EQUIPMENT PLUMBING CONNECTIONS PLAN 10/10/22

FS401 FOODSERVICE EQUIPMENT ELECTRICAL CONNECTIONS PLAN 10/10/22

MP101
OVERALL FIRST FLOOR MECHANICAL AND PLUMBING PLAN-
NEW

10/25/22

MP102
OVERALL SECOND FLOOR MECHANICAL AND PLUMBING PLAN-
NEW 

10/25/22

MEPD101 OVERALL FIRST FLOOR MEP PLAN-DEMO 10/25/22

MEPD102 OVERALL SECOND FLOOR MEP PLAN-DEMO 10/25/22

P001 PLUMBING GENERAL NOTES AND SCHEDULES 10/25/22

P101 ENLARGED PLUMBING PLANS-NEW 10/25/22

P102 ENLARGED PLUMBING PLANS-NEW 10/25/22

P103 ENLARGED KITCHEN PLUMBING PLANS-NEW 10/25/22

M001 MECHANICAL GENERAL NOTES AND SCHEDULES 10/25/22

M101 ENLARGED HVAC PLANS-NEW 10/25/22

M102 ENLARGED KITCHEN HVAC PLAN-NEW 10/25/22

MEP101 OVERALL MEP ROOF PLAN-NEW 10/25/22

E100 OVERALL FIRST FLOOR ELECTRICAL PLAN-NEW 10/25/22

E200 OVERALL SECOND FLOOR ELECTRICAL PLAN-NEW 10/25/22

E001 ELECTRICAL GENERAL NOTES AND SCHEDULES 10/25/22

E101 ENLARGED LIGHTING PLANS-NEW 10/25/22

E102 ENLARGED KITCHEN LIGHTING PLAN-NEW 10/25/22

E103 ENLARGED LIGHTING PLANS-NEW 10/25/22

E201 ENLARGED POWER PLANS-NEW 10/25/22

E202 ENLARGED KITCHEN POWER PLAN-NEW 10/25/22

E301 ELECTRICAL DETAILS 10/25/22

E401 ELECTRICAL PANELBOARDS 10/25/22

E402 ELECTRICAL PANELBOARDS 10/25/22



 Project Specifications Manual dated 10/25/22 as may be amended via addenda during 
the bidding process.

Specification Description Date Issued

0010 SOLICITATION AND NOTICE FOR BIDS 10/25/22

00020 INSURANCE REQUIREMENTS 10/25/22

00100 INSTRUCTIONS TO BIDDERS 10/25/22

00110 SPECIAL CONDITIONS OF THE CONTRACT 10/25/22

00120 SUPPLEMENTAL CONDITIONS TO THE CONTRACT 10/25/22

00130 FORM OF PROPOSAL 10/25/22

00140 BID BOND FORM 10/25/22

00150 NON-COLLUSION AFFIDAVIT 10/25/22

00160 BUSINESS RELATIONSHIPS AFFIDAVIT 10/25/22

00170 NON-DISCRIMINATION FORM 10/25/22

00180 FELONY AND DRUG FREE AFFIDAVIT FORM 10/25/22

00190 ASBESTOS COMPLIANCE FORM 10/25/22

00191 CONTRACTORS QUALIFICATIONS STATEMENT 10/25/22

00260 NO KICK-BACK STATEMENT 10/25/22

00270 VENDOR REGISTRATION FORM 10/25/22

01250 SUBSTITUTION PROCEDURES 10/25/22

01600 PRODUCT REQUIREMENTS 10/25/22

02051 SELECTIVE DEMOLITION 10/25/22

03300 CAST IN PLACE CONCRETE 10/25/22

06400 ARCHITECTURAL WOODWORK 10/25/22

08100 STEEL DOORS AND FRAMES 10/25/22

068200 FIBERGLASS REINFORCED PLASTIC PANELS 10/25/22

08200 WOOD DOORS 10/25/22

08710 DOOR HARDWARE 10/25/22

08715 FINISH HARDWARE SCHEDULE 10/25/22

09261 GYPSUM BOARD ASSEMBLIES 10/25/22

09310 PORCELAIN-CERAMIC-QUARRY TILE 10/25/22



Other reports to be included as part of the contract documents:

Crossland Construction – Bid Package #1 Dated 10/26/2022

NAME OF BIDDER: 

By: 

Subscribed and sworn to before me on this day of , 20       Notary Public ________
  My Commission Expires: 

09511 ACOUSTICAL TILE CEILING 10/25/22

09650 RESILIENT BASE AND FLOORING 10/25/22

096516 RESILIENT HOMOGENEOUS VINYL SHEET FLOORING 10/25/22

096519 RESILIENT TILE FLOORING 10/25/22

09652 VINYL ENHANCED TILE 10/25/22

09680 CARPET 10/25/22

09901 PAINTS AND COATINGS-EXISTING SCHOOLS 10/25/22

10100 VISUAL DISPLAY BOARDS 10/25/22

10430 INTERIOR SIGNAGE 10/25/22

10520 FIRE CABINETS & EXTINGUISHERS 10/25/22

12492 MANUAL ROLLER SHADES 10/25/22

011520 SLIP RESISTANT FLOORING 10/25/22

102113 TOILET COMPARTMENTS 10/25/22

102800 TOILET, BATH, & LAUNDRY ACCESSORIES 10/25/22

220400 PLUMBING 10/25/22

230600 HEATING, VENTILATING, AND AIR CONDITIONING 10/25/22

260400 ELECTRICAL SYSYTEMS 10/25/22

260450 ELECTRICAL DEMOLITION 10/25/22

270528 PATHWAYS FOR COMMUNICICATIONS SYSTEMS 10/25/22

271500 COMMUNICATIONS HORIZONTAL COPPER CABLING 10/25/22

280513 CONDUCTORS & CABLES FOR ELECTRONIC SAFETY & SECURITY 10/25/22

283111 DIGITAL, ADDRESSABLE FIRE ALARM SYSTEM 10/25/22



            TRADE CONTRACT ATTACHMENT “E”
             INSURANCE MINIMUM REQUIREMENTS

EXHIBIT 9.2.2.1

Insurance Minimum Requirements

The Subcontractor shall purchase and maintain insurance of the following types of 
coverage and limits of liability.

1. Commercial General Liability (CGL) with limits of insurance not less than

$1,000,000 each occurrence, $1,000,000 Personal and Advertising Injury, $2,000.000 
General Aggregate, $2,000,000 Products/Completed Operations Aggregate.

a. If the CGL coverage contains a General Aggregate Limit, such General 
Aggregate shall apply separately to each project.

b. CGL coverage shall be written on ISO Occurrence for CG 00 01 04 13 or a 
substitute form providing equivalent coverage and shall cover liability arising 
from premises, operations, independent contractors, products-completed 
operations, and personal advertising injury.

c. General Contractor, Owner and all other parties required of the General 
Contractor, shall be included as Additional Insureds. The endorsement shall 
include that any person or organization that Subcontractor is required to add as 
an Additional Insured under the Subcontract Documents shall be included as an 
Additional Insured (CG 20 38 04 13 or its equivalent). Coverage must include 
both ONGOING Operations and COMPLETED Operations (CG 20 10 04 13 and 
CG 20 37 04 13 or equivalent as permitted by law). Vicarious forms of additional 
insured endorsements will not be accepted. It shall apply as Primary and non-
contributing Insurance before any other insurance or

self-insurance, including any deductible maintained by or provided to the 
Additional Insured.

d. Subcontractor shall maintain CGL coverage for itself and all Additional 
Insureds for the duration of the project and maintain Completed Operations 
coverage for itself and each Additional Insured for at least 2 years after the 
completion of the Work.

e. Provide Stop Gap Coverage, if applicable, for the following states: North 
Dakota, Ohio, Washington, West Virginia, or Wyoming.

f. Coverage shall include:

1. Contractual liability coverage sufficient to meet the requirements of the 
Subcontract Documents (including defense costs and attorneys’ fees 
assumed under the contract, which shall be payable in addition to the limit 
of liability).

2. No separation of insured exclusion.

3. The following exclusions are absolutely prohibited and shall not be 
included in Subcontractor’s policy if applicable to the work.

4. No damage to Work performed by Subcontractor exclusion (CG 22 94 or 
similar).



5. No exclusion for subsidence, which is specifically prohibited for any work 
involving excavation, soil stabilization, earth retention, concrete, structural 
steel, landscaping, waterproofing, fire protection, and plumbing.

6. No “residential” exclusion that would void or restrict coverage due to the 
nature of the Work.

7. No EFIS exclusion. If Subcontractor’s scope of work involves the building’s 
exterior finish, there shall be no EIFS exclusion on the CGL policy unless the 
Subcontractor maintains a Pollution Liability policy that provides coverage for 
the resultant damage of the EIFS work.

2. Automobile Liability

a. Business Auto Liability with limits of at least $1,000,000 combined single 
limit.

b. Business Auto coverage must include coverage for liability arising out of all 
owned, leased, hired and non-owned automobiles.

c. General Contractor, Owner and all other parties required of the General 
Contractor, shall be included as Primary and Non-Contributory Additional 
Insureds on the auto policy.

d. If hauling of hazardous waste is part of the Scope, Automobile Liability 
Insurance with a $1,000,000 combined single limit per occurrence for bodily 
injury and property damage applicable to all hazardous waste hauling vehicles 
and include MCS 90 endorsement and the ISO Form CA 9948 (Pollution 
Liability Broadened Coverage for Business Automobile).

3. Commercial Umbrella

a. Commercial Umbrella/Excess Liability Insurance for bodily injury and property 
damage liability must sit over Subcontractor’s primary Employers’ Liability, 
Commercial General Liability and Commercial Automobile Liability.

b. Umbrella limits must be at least $1,000,000.

c. All coverages and terms required under the Commercial General Liability, 
Automobile Liability and Employers’ Liability must be included on the 
Excess/Umbrella Liability policy.

d. Higher limits may be required by Contractor or Owner on a project-by-project 
basis.

e. Umbrella coverage for such Additional Insureds shall apply as primary before any 
other insurance or self-insurance, including any deductible, maintained by, or 
provided to, the Additional Insured other than CGL, Auto Liability and Employers’ 
Liability coverages maintained by the Subcontractor.

4. Workers’ Compensation and Employers’ Liability

a. Workers’ Compensation Insurance and Employers’ Liability Insurance (including 
occupational disease) to cover statutory benefits and limits under the Workers’ 
Compensation laws of any applicable jurisdiction in which the scope is to be 
performed.

b. Employers’ Liability Insurance limits of at least $500,000 each accident,



i. $500,000 each employee, and $500,000 disease policy limit.

c. Where applicable, U.S. Longshore and Harbor Workers Compensation Act 
Endorsement shall be attached to the policy.

d. Where applicable, the Maritime Coverage Endorsement shall be attached to the 
policy.

e. Maintain monopolistic coverage, if applicable, for the following states: North 
Dakota, Ohio, Washington, West Virginia, or Wyoming.

5. Builder’s Risk

a. Upon written request of the Subcontractor, the Contractor shall provide the 
Subcontractor with a copy of the Builder’s Risk policy of insurance or any other 
property or equipment insurance in force for the Project and procured by the 
Owner or Contractor.

b. If the Owner or Contractor has not purchased Builder’s Risk Insurance 
satisfactory to the Subcontractor, the Subcontractor may procure such insurance 
as will protect the interests of the Subcontractor, its subcontractors, and their 
subcontractors in the Subcontract Work.

c. If not covered under the Builder’s Risk policy of insurance or any other property or 
equipment insurance required by the Subcontract documents, the Subcontractor 
shall procure and maintain at the Subcontractor’s own

d. expense, property, and equipment insurance for the Subcontract Work 
including portions of the Subcontract Work stored off the site or in transit, 
when such portions of the subcontract Work are to be included in an 
application for payment under Article 8.

6. Installation Floater

a. If required by Contractor or not covered by the Builders Risk Insurance, 
Subcontractor shall obtain an Installation Floater to cover that portion of 
the Work to be constructed, installed, altered, or repaired by 
Subcontractor. Contractor, Owner, or other parties, as required by the 
Subcontract Documents, shall be listed as loss payees.

7. Professional Liability

a. Subcontractor and all sub-subcontractors and Designers providing 
Professional Services shall provide and maintain Professional Liability 
Insurance coverage. The policy coverage shall be effective (retroactively, if 
applicable) from the date of commencement of all professional activities in 
connection with the scope.

b. Professional Services always include, but are not limited to design, 
architecture, engineering, testing, surveying or design/build services, 
temporary engineering, engineered excavations and shoring systems, post- 
tension supply, structured steel, specialized millwork that is performance 
specified, roofing or waterproofing systems, curtainwall, mechanical fire 
protection systems, electrical, and fire alarm systems.

c. Both Subcontractor and listed sub-subcontractors shall have proof of 
Professional Liability Insurance coverage in the amount of $1,000,000 



per claim with a maximum deductible of $25,000 to be paid by 
Subcontractor.

d. The Subcontractor shall, upon request of Contractor, furnish a copy of its 
Professional Liability policy. The Professional Liability policies shall be 
continued in effect for the applicable statute of repose for the state where 
the project is located.

8. Pollution Liability

a. This Section is applicable to Subcontractor, and any sub-subcontractor of any 
tier that is providing work related to environmental services, building 
enclosure systems, plumbing, heating, ventilation, air conditioning, drywall, 
insulation, building foundations or any work which includes Microbial Matter, 
Mold, Fungi or Bacteria and any work which will involve the use of hazardous 
materials. Subcontractor and all applicable sub-subcontractors must provide 
and maintain a separate Pollution Liability Insurance policy including 
coverage for, but not limited to, claims arising out of all hazardous material 
and hazardous waste remediation, storage, transportation, clean-up, and 
disposal.  Pollution Liability policies must include contractual liability coverage 
aligned with indemnification obligation of the Subcontract Documents.

b. The policy limits shall be in the amount of $1,000,000 with maximum 
deductible of $25,000 to be paid by the Subcontractor.

c. Pollution Liability Insurance policy shall name Contractor and all other parties 
as required under the Subcontract Documents as Additional Insureds.

d. The Subcontractor and sub-subcontractors shall maintain Pollution Liability 
coverage for a minimum of 2 years after the completion of the Work, or such 
longer period as required by the Subcontract Documents. Should mold 
coverage be required and provided by a claims-made form, such coverage 
shall be maintained annually for 2 years following completion, or such longer 
period as required by the Subcontract Documents.

9. Equipment Floater

a.Subcontractor shall maintain, at its sole cost and expense, insurance to 
protect its own equipment, tools, and materials against risk of loss with 
sufficient limits to cover the value of all of the equipment, tools and materials 
Subcontractor may use in performance of the Subcontract Work.

b.Subcontractor is solely responsible for any deductibles, self-insured 
retentions or uninsured losses for any reason arising out of Subcontractor’s 
obligations in this Section. Coverage shall include equipment 
leased/borrowed/rented by Subcontractor.

Waiver of Subrogation
Subcontractor waives all rights against the Contractor, Owner and Architect and their agents, officers, 
directors, and employees for recovery of damages to the extent these damages are covered by 
Commercial General Liability, Commercial Umbrella Liability, Business Auto Liability, Builder’s risk, or 
Workers’ Compensation and Employers’ Liability insurance maintained per requirement stated above 
and to the fullest extent allowed by law.

Number of Policies
Commercial General Liability Insurance and other liability insurance may be arranged under a single 
policy for the full limits required or by a combination of underlying policies with the balance provided 



by an Excess or Umbrella Liability policy.

Cancellation, Renewal and Modification
The Subcontractor shall maintain in effect, all insurance coverage required under this Agreement at 
the Subcontractor’s sole expense and with insurance companies acceptable to the Contractor. To the 
extent commercially available, the policies shall contain a provision that coverage will not be 
cancelled or not renewed until at least thirty (30) days prior written notice has been given to the 
Contractor. If not commercially available, Subcontractor shall be responsible for providing Contractor 
with notice.

Continuation of Coverage
Unless otherwise outlined herein, the Subcontractor shall continue to carry Completed Operations 
Liability Insurance for at least two (2) years after either ninety (90) days following Substantial 
completion of the Work, or final payment to the Contractor, whichever is earlier. The Subcontractor 
shall furnish the Contractor evidence of such insurance at final payment, and one year from final 
payment.

Special Provisions

All policies shall be written through companies duly entered and authorized to transact that class of 
insurance in the state in which the project is located. The Insurance Companies must have an
A.M. Best rating of A- or better in the most recent Best’s Key Rating Guide.

Approval, disapproval, or failure to act by the Contractor regarding any insurance supplied by the 
Subcontractor shall not relieve the Subcontractor of full responsibility or liability for damages and 
accidents. Neither shall the bankruptcy, insolvency, or denial of liability by the insurance company 
exonerate the Subcontractor from liability.

Contractor shall make no special payments for any insurance that the Subcontractor may be 
required to carry; all are included in the contract price and in the contract unit prices.

The Subcontractor shall require all sub-subcontractors to procure and maintain all insurance as set 
forth in this contract.

Requirements in the Prime Contract and other Contract Documents are also the responsibility of 
the Subcontractor and in addition to these requirements. It is the responsibility of the 
Subcontractor to know what is required of Subcontractor
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